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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure Projects (hereinafter referred to
also as the “Works”) through Competitive Bidding have been prepared by the Government of the Philippines (GoP) for use
by all branches, agencies, departments, bureaus, offices, or instrumentalities of the Government, including government-
owned and/or -controlled corporations (GOCCs), government financial institutions (GFIs), state universities and colleges
(SUCs), local government units (LGUs), and autonomous regional government. The procedures and practices presented in
this document have been developed through broad experience, and are for mandatory1 use in projects that are financed in
whole or in part by the GoP or any foreign government/foreign or international financing institution in accordance with the
provisions of the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act No. 9184 (R. A. 9184).

This PBDs is intended as a model for admeasurements (unit prices or unit rates in a bill of quantities) types of
contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (a) the objectives, scope, and expected
outputs and/or results of the proposed contract; (b) the eligibility requirements of Bidders; (c) the expected contract duration;
and (d) the obligations, duties, and/or functions of the winning bidder.

In order to simplify the preparation of the Bidding Documents for each procurement, the PBDs groups the
provisions that are intended to be used unchanged in Section Il. Instructions to Bidders (ITB) and in Section IV. General
Conditions of Contract (GCC). Data and provisions specific to each procurement and contract should be included in Section
I1l. Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VI. Specifications; Section VII.
Drawings; Section VIII. Bill of Quantities; and Section X. Foreign-Assisted Projects. The forms to be used are provided in
Section IX. Bidding Forms.

Care should be taken to check the relevance of the provisions of the Bidding Documents against the requirements
of the specific Works to be procured. In addition, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in the final documents, except
for the notes introducing Section IX. Bidding Forms, where the information is useful for the Bidder. The following general
directions should be observed when using the documents:

(a) All the documents listed in the Table of Contents are normally required for the procurement of
Infrastructure Project. However, they should be adapted as necessary to the circumstances of the
particular Project.

(b) Specific details, such as the “name of the Procuring Entity” and “address for proposal submission,”
should be furnished in the BDS and SCC. The final documents should contain neither blank spaces nor
options.

(c) This Preface and the footnotes or notes in italics included in the Invitation to Bid, BDS, SCC,

Specifications, Drawings, and Bill of Quantities are not part of the text of the final document, although
they contain instructions that the Procuring Entity should strictly follow. The Bidding Documents
should contain no footnotes except Section IX. Bidding Forms since these provide important guidance to
Bidders.

(d) The cover should be modified as required to identify the Bidding Documents as to the names of the
Project, Contract, and Procuring Entity, in addition to date of issue.

(e) If modifications must be made to bidding procedures, they can be presented in the BDS. Modifications
for specific Project or Contract details should be provided in the SCC as amendments to the Conditions
of Contract. For easy completion, whenever reference has to be made to specific clauses in the BDS.

1 Unless the Treaty or International or Executive Agreement expressly provides use of foreign
government/foreign or international financing institution procurement guidelines.
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Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The Invitation to Bid shall be:

@) Posted continuously in the Philippine Government Electronic Procurement System
(PhilGEPS) website and the website of the Procuring Entity concerned, if available,
and the website prescribed by the foreign government/foreign or international
financing institution, if applicable, for seven (7) calendar days starting on the date
of advertisement; and

(b)  Posted at any conspicuous place reserved for this purpose in the premises of the
Procuring Entity concerned for seven (7) calendar days, as certified by the head of
the Bids and Awards Committee (BAC) Secretariat of the Procuring Entity
concerned.

(c)  Advertised at least once in a newspaper of general nationwide circulation which has
been regularly published for at least two (2) years before the date of issue of the
advertisement, subject to Sections 21.2.1(c) of the 2016 Revised IRR of R.A.
91842,

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid
should also indicate the following:

@ The date of availability of the Bidding Documents, which shall be from the time
the Invitation to Bid is first advertised/posted until the deadline for the submission
and receipt of bids.

(b) The place where the Bidding Documents may be acquired or the website where it
may be downloaded.

(©) The deadline for the submission and receipt of bids from the last day of posting of
the Invitation to Bid; and

(d) Any important bid evaluation criteria.

The Invitation to Bid should be incorporated into the Bidding Documents. The
information contained in the Invitation to Bid must conform to the Bidding Documents and
in particular to the relevant information in the BDS.

For foreign-assisted projects, the Invitation to Bid to be used is provided in Section X-
Foreign-Assisted Projects.

2 Two years after the effectivity of the 2016 Revised IRR of RA 9184 on 28 October 2016, advertisement in a
newspaper of general nationwide circulation shall no longer be required. However, a Procuring Entity that
cannot post its opportunities in the PhilGEPS for justifiable reasons shall continue to publish its advertisements
in a newspaper of general nationwide circulation.



Republic of the Philippines
Cotabato City State Polytechnic College
Cotabato City

Invitation to Bid for the Re-bidding of the Construction of College of Agriculture,
Fisheries and Forestry (Phase 1)

1. The Cotabato City State Polytechnic College, through the Government Appropriation
Act FY 20162 intends to apply the sum of Thirty Six Million Seven Hundred Thousand
Pesos (P36,700,000.00) being the Approved Budget for the Contract (ABC) to
payments under the contract for the  Construction of College of Agriculture, Fisheries
and Forestry Building (Phase 1). Bids received in excess of the ABC shall be
automatically rejected at bid opening.

2. The Cotabato City State Polytechnic College now invites bids for the Construction of
College of Agriculture, Fisheries and Forestry Building (Phase 1).* Completion of the
Works is required within ten (10) months/305 calendar days. Bidders should have
PCAB license (Large A — AA) classification and have completed, within five (5) years
from the date of submission and receipt of bids, a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particularly, in
Section Il. Instructions to Bidders.

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules
and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the
“Government Procurement Reform Act.”

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least seventy five percent (75%) interest or
outstanding capital stock belonging to citizens of the Philippines.

4. Interested bidders may obtain further information from Cotabato City State Polytechnic
College and inspect the Bidding Documents at the address given below from 8:00a.m-
5:00pm Monday-Friday.

5. A complete set of Bidding Documents may be acquired by interested bidders on from
the address below and upon payment of Twenty-Five Thousand Pesos (P25,000.00.)

It may also be downloaded free of charge from the website of the Philippine
Government Electronic Procurement System (PhilGEPS) and the website of the
Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding
Documents not later than the submission of their bids.

3 In the case of National Government Agencies, the General Appropriations Act and/or continuing
appropriations; in the case of GOCCs, GFls, and SUCs, the Corporate Budget for the contract approved by the
governing Boards; in the case of LGUs, the Budget for the contract approved by the respective Sanggunian.
(Section 5(a), R.A. 9184)

4 A brief description of the scope of Works should be provided, including quantities, location of project, and
other information necessary to enable potential bidders to decide whether or not to respond to the invitation.



6. The Cotabato City State Polytechnic College will hold a Pre-Bid Conference® on
September 19, 2017 at 9:00 a.m., e-building conference room, CCSPC Campus,
Cotabato City which shall be open to prospective bidders.

7. Bids must be duly received by the BAC Secretariat at the address below on or before
1:30 pm of October 02, 2017. All bids must be accompanied by a bid security in any of
the acceptable forms and in the amount stated in ITB Clause 18.

Bid opening shall be on October 02, 2017 at 1:30p.m at e-building conference room,
CCSPC Campus, Cotabato City. Bids will be opened in the presence of the bidders’
representatives who choose to attend at the address below. Late bids shall not be
accepted.

8. The Cotabato City State Polytechnic College reserves the right to reject any and all
bids, declare a failure of bidding, or not award the contract at any time prior to
contract award in accordance with Section 41 of RA 9184 and its IRR, without
thereby incurring any liability to the affected bidder or bidders.

9. For further information, please refer to:

JOHN A. ALLESA

BAC — Secretariat

Cotabato City State Polytechnic College
(064) 421-5146 (Fax)

(064) 552-2162

bac@ccspc.edu.ph

DING G. DALAMBAN, MPS, CAO
BAC Chairperson

5 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity
may not hold a pre-bid conference.


mailto:jallesa@yahoo.com

Section Il. Instructions to Bidders

Notes on the Instructions to Bidders

This Section of the Bidding Documents provides the information necessary for Bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Entity. It
also provides information on the bid submission, eligibility check, opening and evaluation
of bids, and on the award of contract.

This Section also contains provisions that are to be used unchanged. Section Il1. Bid Data
Sheet consists of provisions that supplement, amend, or specify in detail information or
requirements included in this Section and which are specific to each procurement.

Matters governing the performance of the Contractor, payments under the contract, or
matters affecting the risks, rights, and obligations of the parties under the contract are not
normally included in this Section, but rather under Section IV. General Conditions of
Contract (GCC), and/or Section V. Special Conditions of Contract (SCC). If duplication
of a subject is inevitable in the other sections of the document prepared by the Procuring
Entity, care must be exercised to avoid contradictions between clauses dealing with the
same matter.
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Scope of Bid

A. General

1.1. The Procuring Entity named in the BDS, invites bids for the construction of Works, as
described in Section V1. Specifications.

1.2. The name, identification, and number of lots specific to this bidding are provided in the BDS.
The contracting strategy and basis of evaluation of lots is described in ITB Clause 27.

1.3. The successful Bidder will be expected to complete the Works by the intended completion
date specified in SCC Clause 1.17.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named in the BDS, and
in the amount indicated in the BDS. It intends to apply part of the funds received for the Project, as
defined in the BDS, to cover eligible payments under the Contract for the Works.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and
contractors, shall observe the highest standard of ethics during the procurement and execution
of the contract. In pursuance of this policy, the Funding Source:

@) defines, for purposes of this provision, the terms set forth below as follows:

(i)

(i)

(iii)

(iv)

v)

"corrupt practice” means behavior on the part of officials in the public or
private sectors by which they improperly and unlawfully enrich themselves,
others, or induce others to do so, by misusing the position in which they are
placed, and includes the offering, giving, receiving, or soliciting of anything
of value to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the Procuring Entity,
into any contract or transaction manifestly and grossly disadvantageous to
the same, whether or not the public officer profited or will profit thereby,
and similar acts as provided in Republic Act 3019;

"fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Procuring Entity, and includes collusive practices among
Bidders (prior to or after Bid submission) designed to establish bid prices at
artificial, non-competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition;

“collusive practices” means a scheme or arrangement between two or more
Bidders, with or without the knowledge of the Procuring Entity, designed to
establish bid prices at artificial, non-competitive levels; and

“coercive practices” means harming or threatening to harm, directly or
indirectly, persons, or their property to influence their participation in a
procurement process, or affect the execution of a contract;

“obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing of

evidence material to an administrative proceedings or investigation
or making false statements to investigators in order to materially

10



impede an administrative proceedings or investigation of the
Procuring Entity or any foreign government/foreign or international
financing institution into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening, harassing or
intimidating any party to prevent it from disclosing its knowledge
of matters relevant to the administrative proceedings or
investigation or from pursuing such proceedings or investigation;
or

(bb) acts intended to materially impede the exercise of the inspection
and audit rights of the Procuring Entity or any foreign
government/foreign or international financing institution herein.

(b) will reject a proposal for award if it determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the Contract;
and

(© will declare a firm ineligible, either indefinitely or for a stated period of time, to be
awarded Contract funded by the Funding Source if it at any time determines that the
firm has engaged in corrupt or fraudulent practices in competing or, or in executing, a
Contract funded by the Funding Source.

3.2. Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or
criminal penalties available under the applicable laws on individuals and organizations
deemed to be involved in any of the practices mentioned in ITB Clause 3.1(a).

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and
audit records and accounts of a contractor in the bidding for and performance of a contract
themselves or through independent auditors as reflected in the GCC Clause 34.

Conflict of Interest

4.1. All Bidders found to have conflicting interests shall be disqualified to participate in the

procurement at hand, without prejudice to the imposition of appropriate administrative, civil,
and criminal sanctions. A Bidder may be considered to have conflicting interests with another
Bidder in any of the events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g) below:

@ A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from any other
Bidder;

(© A Bidder has the same legal representative as that of another Bidder for purposes of
this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts them in a
position to have access to information about or influence on the bid of another Bidder
or influence the decisions of the Procuring Entity regarding this bidding process;

(e) A Bidder submits more than one bid in this bidding process. However, this does not
limit the participation of subcontractors in more than one bid;

()] A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the subject of the
bid; or

11



(9)

A Bidder who lends, or temporarily seconds, its personnel to firms or organizations
which are engaged in consulting services for the preparation related to procurement
for or implementation of the project, if the personnel would be involved in any
capacity on the same project.

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be
accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the
Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), members of
the Technical Working Group (TWG), members of the BAC Secretariat, the head of the
Project Management Office (PMO) or the end-user unit, and the project consultants, by
consanguinity or affinity up to the third civil degree. On the part of the Bidder, this Clause
shall apply to the following persons:

(@)
(b)
(©

(d)

(€)

If the Bidder is an individual or a sole proprietorship, to the Bidder himself;
If the Bidder is a partnership, to all its officers and members;

If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders;

If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d) of this
Clause shall correspondingly apply to each of the members of the said JV, as may be
appropriate.

Relationship of the nature described above or failure to comply with this Clause will result in
the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to participate in

this Bidding:

@ Duly licensed Filipino citizens/sole proprietorships;

(b) Partnerships duly organized under the laws of the Philippines and of which at least
seventy five percent (75%) of the interest belongs to citizens of the Philippines;

(© Corporations duly organized under the laws of the Philippines, and of which at least
seventy five percent (75%) of the outstanding capital stock belongs to citizens of the
Philippines;

(d) Cooperatives duly organized under the laws of the Philippines.

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more

persons/entities that intend to be jointly and severally responsible or liable for a
particular contract: Provided, however, that, in accordance with Letter of Instructions
No. 630, Filipino ownership or interest of the joint venture concerned shall be at least
seventy five percent (75%): Provided, further, that joint ventures in which Filipino
ownership or interest is less than seventy five percent (75%) may be eligible where
the structures to be built require the application of techniques and/or technologies
which are not adequately possessed by a person/entity meeting the seventy five
percent (75%) Filipino ownership requirement: Provided, finally, that in the latter
case, Filipino ownership or interest shall not be less than twenty five percent (25%).

12



5.2.

5.3.

5.4.

5.5.

For this purpose, Filipino ownership or interest shall be based on the contributions of
each of the members of the joint venture as specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under any Treaty or
International or Executive Agreement as specified in the BDS.

Government owned or controlled corporations (GOCCs) may be eligible to participate only if
they can establish that they (a) are legally and financially autonomous, (b) operate under
commercial law, and (c) are not attached agencies of the Procuring Entity.

(a) The Bidder must have an experience of having completed a Single Largest Completed
Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices using the Philippine Statistics
Authority (PSA) consumer price index. However, contractors under Small A and Small B
categories without similar experience on the contract to be bid may be allowed to bid if the
cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of their
registration based on the guidelines as prescribed by the PCAB.

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another track record
requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the BDS.

The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC),
which must be at least equal to the ABC to be bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding
or uncompleted portions of the projects under ongoing contracts, including awarded
contracts yet to be started coinciding with the contract for this Project.

The values of the domestic bidder’s current assets and current liabilities shall be based on the
latest Audited Financial Statements (AFS) submitted to the BIR.

For purposes of computing the foreign bidders” NFCC, the value of the current assets and
current liabilities shall be based on their audited financial statements prepared in accordance
with international financial reporting standards.

6. Bidder’s Responsibilities

6.1.

6.2.

The Bidder or its duly authorized representative shall submit a sworn statement in the form
prescribed in Section 1X. Bidding Forms as required in 1TB Clause 12.1(b)(iii).

The Bidder is responsible for the following:
€)) Having taken steps to carefully examine all of the Bidding Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

(©) Having made an estimate of the facilities available and needed for the contract to be
bid, if any;
(d) Having complied with its responsibility to inquire or secure Supplemental/Bid

Bulletin/s as provided under ITB Clause 10.4.

13



(€)

()

(9)

(h)

(i)

)

(k)

Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any of its
agencies, offices, corporations, or LGUs, including foreign government/foreign or
international financing institution whose blacklisting rules have been recognized by
the GPPB;

Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all statements and
information provided therein are true and correct;

Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted,;

Ensuring that the signatory is the duly authorized representative of the Bidder, and
granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract,
accompanied by the duly notarized Special Power of Attorney, Board/Partnership
Resolution, or Secretary’s Certificate, whichever is applicable;

Complying with the disclosure provision under Section 47 of RA 9184 and its IRR in
relation to other provisions of RA 3019;

Complying with existing labor laws and standards, in the case of procurement of
services. Moreover, bidder undertakes to:

(i) Ensure the entitlement of workers to wages, hours of work, safety and health
and other prevailing conditions of work as established by national laws,
rules and regulations; or collective bargaining agreement; or arbitration
award, if and when applicable.

In case there is a finding by the Procuring Entity or the DOLE of
underpayment or non-payment of workers” wage and wage-related benefits,
bidder agrees that the performance security or portion of the contract
amount shall be withheld in favor of the complaining workers pursuant to
appropriate provisions of Republic Act No. 9184 without prejudice to the
institution of appropriate actions under the Labor Code, as amended, and
other social legislations.

(i) Comply with occupational safety and health standards and to correct
deficiencies, if any.

In case of imminent danger, injury or death of the worker, bidder undertakes
to suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and

(iii) Inform the workers of their conditions of work, labor clauses under the
contract specifying wages, hours of work and other benefits under prevailing
national laws, rules and regulations; or collective bargaining agreement; or
arbitration award, if and when applicable, through posting in two (2)
conspicuous places in the establishment’s premises; and

Ensuring that it did not give or pay, directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the;

Failure to observe any of the above responsibilities shall be at the risk of the Bidder
concerned.

14



6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site,
determined the general characteristics of the contract works and the conditions for this Project
and examine all instructions, forms, terms, and project requirements in the Bidding
Documents.

It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself by
such means as it considers necessary or desirable as to all matters pertaining to this Project,
including: (a) the location and the nature of the contract, project, or work; (b) climatic
conditions; (c) transportation facilities; (c) nature and condition of the terrain, geological
conditions at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access roads; and
(d) other factors that may affect the cost, duration and execution or implementation of the
contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous interpretations
or conclusions by the prospective or eligible bidder out of the data furnished by the procuring
entity. However, the Procuring Entity shall ensure that all information in the Bidding
Documents, including supplemental/bid bulletins issued are correct and consistent.

Before submitting their bids, the Bidders are deemed to have become familiar with all existing
laws, decrees, ordinances, acts and regulations of the Philippines which may affect the
contract in any way.

The Bidder shall bear all costs associated with the preparation and submission of his bid, and
the Procuring Entity will in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process.

The Bidder should note that the Procuring Entity will accept bids only from those that have
paid the applicable fee for the Bidding Documents at the office indicated in the Invitation to
Bid.

Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services other than those
prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter
of the United Nations.

Subcontracts

8.1.

8.2.

8.3.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to
an extent as may be approved by the Procuring Entity and stated in the BDS. However,
subcontracting of any portion shall not relieve the Bidder from any liability or obligation that
may arise from the contract for this Project.

Subcontractors must submit the documentary requirements under ITB Clause 12 and comply
with the eligibility criteria specified in the BDS. In the event that any subcontractor is found
by the Procuring Entity to be ineligible, the subcontracting of such portion of the Works shall
be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works will be
subcontracted at any stage of the bidding process or during contract implementation. If the
Bidder opts to disclose the name of the subcontractor during bid submission, the Bidder shall
include the required documents as part of the technical component of its bid.

B. Contents of Bidding Documents

Pre-Bid Conference
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10.

11.

9.1.

9.2.

9.3.

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue and on the date
indicated therein, to clarify and address the Bidders’ questions on the technical and financial
components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days before the deadline
for the submission of and receipt of bids, but not earlier than seven (7) calendar days from the
posting of the Invitation to Bid/Bidding Documents in the PhilGEPS website. If the Procuring
Entity determines that, by reason of the method, nature, or complexity of the contract to be
bid, or when international participation will be more advantageous to the GoP, a longer period
for the preparation of bids is necessary, the pre-bid conference shall be held at least thirty (30)
calendar days before the deadline for the submission and receipt of bids, as specified in the
BDS.

Bidders are encouraged to attend the pre-bid conferenceto  ensure  that  they  fully
understand the Procuring Entity’s requirements. Non-attendance of the Bidder will in no way
prejudice its bid; however, the Bidder is expected to know the changes and/or amendments to
the Bidding Documents as recorded in the minutes of the pre-bid conference and the
Supplemental/Bid Bulletin. The minutes of the pre-bid conference shall be recorded and
prepared not later than five (5) calendar days after the pre-bid conference. The minutes shall
be made available to prospective bidders not later than five (5) days upon written request.

Decisions of the BAC amending any provision of the bidding documents shall be issued in
writing through a Supplemental/Bid Bulletin at least seven (7) calendar days before the
deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1.

10.2.

10.3.

10.4.

Prospective bidders may request for clarification(s) on and/or interpretation of any part of the
Bidding Documents. Such a request must be in writing and submitted to the Procuring Entity
at the address indicated in the BDS at least ten (10) calendar days before the deadline set for
the submission and receipt of Bids.

The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to be made
available to all those who have properly secured the Bidding Documents, at least seven (7)
calendar days before the deadline for the submission and receipt of Bids.

Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative for
purposes of clarifying or modifying any provision of the Bidding Documents not later than
seven (7) calendar days before the deadline for the submission and receipt of Bids. Any
modification to the Bidding Documents shall be identified as an amendment.

Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS and
the website of the Procuring Entity concerned, if available, and at any conspicuous place in
the premises of the Procuring Entity concerned. It shall be the responsibility of all Bidders
who have properly secured the Bidding Documents to inquire and secure Supplemental/Bid
Bulletins that may be issued by the BAC. However, Bidders who have submitted bids before
the issuance of the Supplemental/Bid Bulletin must be informed and allowed to modify or
withdraw their bids in accordance with 1TB Clause 23.

C. Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be submitted to the
BAC must be in English. If the eligibility requirements or statements, the bids, and all other documents
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12.

submitted to the BAC are in foreign language other than English, it must be accompanied by a
translation of the documents in English. The documents shall be translated by the relevant foreign
government agency, the foreign government agency authorized to translate documents, or a registered
translator in the foreign bidder’s country; and shall be authenticated by the appropriate Philippine
foreign service establishment/post or the equivalent office having jurisdiction over the foreign bidder’s
affairs in the Philippines. The English translation shall govern, for purposes of interpretation of the bid.
Documents Comprising the Bid: Eligibility and Technical Components

12.1.  Unless otherwise indicated in the BDS, the first envelope shall contain the following
eligibility and technical documents:

@) Eligibility Documents —

Class “A” Documents

(i) PhilGEPS Certificate of Registration and Membership in accordance with
Section 8.5.2 of the IRR, except for foreign bidders participating in the
procurement by a Philippine Foreign Service Office or Post, which shall
submit their eligibility documents under Section 23.1 of the IRR, provided,
that the winning bidder shall register with the PhilGEPS in accordance with
Section 37.1.4 of the IRR;

(i) Statement of all its ongoing government and private contracts, including
contracts awarded but not yet started, if any, whether similar or not similar
in nature and complexity to the contract to be bid; and

Statement of the Bidder’s SLCC similar to the contract to be bid, in
accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract the following:
(ii.1)  name of the contract;

(ii.2)  date of the contract;

(ii.3)  contract duration;

(ii.4)  owner’s name and address;

(ii.5)  nature of work;

(ii.6)  contractor’s role (whether sole contractor, subcontractor, or partner
in a JV) and percentage of participation;

(ii.7)  total contract value at award,;
(ii.8)  date of completion or estimated completion time;
(ii.9)  total contract value at completion, if applicable;

(ii.10) percentages of planned and actual accomplishments, if applicable;
and

(ii.11) value of outstanding works, if applicable.
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(b)

(iii)

(iv)

The statement of the Bidder’s SLCC shall be supported by the Notice of
Award and/or Notice to Proceed, Project Owner’s Certificate of Final
Acceptance issued by the Owner other than the Contractor or the
Constructors Performance Evaluation System (CPES) Final Rating, which
must be at least satisfactory. In case of contracts with the private sector, an
equivalent document shall be submitted,;

Unless otherwise provided in the BDS, a valid special PCAB License in
case of joint ventures, and registration for the type and cost of the contract
for this Project; and

NFCC computation in accordance with ITB Clause 5.5.

Class “B” Documents

v)

If applicable, Joint Venture Agreement (JVA) in accordance with RA 4566.

Technical Documents —

(i)

(i)

(iii)

Bid security in accordance with ITB Clause 18. If the Bidder opts to submit
the bid security in the form of:

(i.1) a bank draft/guarantee or an irrevocable letter of credit issued by a
foreign bank, it shall be accompanied by a confirmation from a
Universal or Commercial Bank; or

(i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company is
authorized to issue such instruments.

Project Requirements, which shall include the following:
(ii.1)  Organizational chart for the contract to be bid;

(ii.2)  List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to
the contract to be bid, with their complete qualification and
experience data. These personnel must meet the required minimum
years of experience set in the BDS; and

(ii.3)  List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the
equipment lessor/vendor for the duration of the project, as the case
may be, which must meet the minimum requirements for the
contract set in the BDS; and

Sworn statement in accordance with Section 25.3 of the IRR of RA 9184
and using the form prescribed in Section IX. Bidding Forms.

13. Documents Comprising the Bid: Financial Component

13.1.

Unless otherwise stated in the BDS, the financial component of the bid shall contain the
following:

(@)

Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and

18



14.

15.

(b) Any other document related to the financial component of the bid as stated in the

BDS.

13.2. (@) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be

accepted.

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a ceiling
may be applied to bid prices provided the following conditions are met:

(i) Bidding Documents are obtainable free of charge on a freely accessible website.
If payment of Bidding Documents is required by the procuring entity, payment
could be made upon the submission of bids.

(if) The procuring entity has procedures in place to ensure that the ABC is based on
recent estimates made by the engineer or the responsible unit of the procuring
entity and that the estimates are based on adequate detailed engineering (in the
case of infrastructure projects) and reflect the quality, supervision and risk and
inflationary factors, as well as prevailing market prices, associated with the
types of works or goods to be procured.

(ili) The procuring entity has trained cost estimators on estimating prices and
analyzing bid variances. In the case of infrastructure projects, the procuring
entity must also have trained quantity surveyors.

(iv) The procuring entity has established a system to monitor and report bid prices
relative to ABC and engineer’s/procuring entity’s estimate.

(v) The procuring entity has established a monitoring and evaluation system for
contract implementation to provide a feedback on actual total costs of goods
and works.

Alternative Bids

14.1.  Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a
Bidder in addition or as a substitute to its original bid which may be included as part of its
original bid or submitted separately therewith for purposes of bidding. A bid with options is
considered an alternative bid regardless of whether said bid proposal is contained in a single
envelope or submitted in two (2) or more separate bid envelopes.

14.2.  Bidders shall submit offers that comply with the requirements of the Bidding Documents,
including the basic technical design as indicated in the drawings and specifications. Unless
there is a value engineering clause in the BDS, alternative bids shall not be accepted.

14.3.  Each Bidder shall submit only one Bid, either individually or as a partner in a JV. A Bidder
who submits or participates in more than one bid (other than as a subcontractor if a
subcontractor is permitted to participate in more than one bid) will cause all the proposals with
the Bidder’s participation to be disqualified. This shall be without prejudice to any applicable
criminal, civil and administrative penalties that may be imposed upon the persons and entities
concerned.

Bid Prices

15.1.  The contract shall be for the whole Works, as described in 1TB Clause 1.1, based on the
priced Bill of Quantities submitted by the Bidder.

15.2.  The Bidder shall fill in rates and prices for all items of the Works described in the Bill of

Quantities. Bids not addressing or providing all of the required items in the Bidding
Documents including, where applicable, Bill of Quantities, shall be considered non-responsive

19



16.

17.

18.

15.3.

15.4.

and, thus, automatically disqualified. In this regard, where a required item is provided, but no
price is indicated, the same shall be considered as non-responsive, but specifying a zero (0) or
a dash (-) for the said item would mean that it is being offered for free to the Government,
except those required by law or regulations to be provided for.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any
other cause, prior to the deadline for submission of bids, shall be included in the rates, prices,
and total bid price submitted by the Bidder.

All bid prices for the given scope of work in the contract as awarded shall be considered as
fixed prices, and therefore not subject to price escalation during contract implementation,
except under extraordinary circumstances as specified in GCC Clause 48. Upon the
recommendation of the Procuring Entity, price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and upon approval by the GPPB.
Furthermore, in cases where the cost of the awarded contract is affected by any applicable new
laws, ordinances, regulations, or other acts of the GoP, promulgated after the date of bid
opening, a contract price adjustment shall be made or appropriate relief shall be applied on a
no loss-no gain basis.

Bid Currencies

16.1.  All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS.
However, for purposes of bid evaluation, bids denominated in foreign currencies shall be
converted to Philippine currency based on the exchange rate prevailing on the day of the Bid
Opening.

16.2.  If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of bid
evaluation and comparing the bid prices will convert the amounts in various currencies in
which the bid price is expressed to Philippine Pesos at the exchange rate as published in the
Bangko Sentral ng Pilipinas (BSP) reference rate bulletin on the day of the bid opening.

16.3.  Unless otherwise specified in the BDS, payment of the contract price shall be made in
Philippine Pesos.

Bid Validity

17.1.  Bids shall remain valid for the period specified in the BDS which shall not exceed one
hundred twenty (120) calendar days from the date of the opening of bids.

17.2.  In exceptional circumstances, prior to the expiration of the bid validity period, the Procuring

Entity may request Bidders to extend the period of validity of their bids. The request and the
responses shall be made in writing. The bid security described in ITB Clause 18 should also
be extended corresponding to the extension of the bid validity period at the least. A Bidder
may refuse the request without forfeiting its bid security, but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request shall not be
required or permitted to modify its bid.

Bid Security

18.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an amount
stated in the BDS, which shall be not less than the percentage of the ABC in accordance with
the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage of the

ABC)
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18.2.

18.3.

18.4.

18.5.

(@) Cash or cashier’s/manager’s check
issued by a Universal or Commercial
Bank.

(b) Bank draft/guarantee or irrevocable
letter of credit issued by a Universal or Two percent (2%)
Commercial Bank: Provided, however,
that it shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

(c) Surety bond callable upon demand
issued by a surety or insurance company
duly certified by the Insurance Five percent (5%)
Commission as authorized to issue such

security; and/or

The Bid Securing Declaration mentioned above is an undertaking which states, among others,
that the Bidder shall enter into contract with the procuring entity and furnish the performance
security required under ITB Clause 32.2, within ten (10) calendar days from receipt of the
Notice of Award, and commits to pay the corresponding amount as fine, and be suspended for
a period of time from being qualified to participate in any government procurement activity in
the event it violates any of the conditions stated therein as provided in the guidelines issued by
the GPPB.

The bid security should be valid for the period specified in the BDS. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-
responsive.

No bid securities shall be returned to Bidders after the opening of bids and before contract
signing, except to those that failed or declared as post-disqualified, upon submission of a
written waiver of their right to file a request for reconsideration and/or protest, or lapse of the
reglementary period without having filed a request for reconsideration or protest. Without
prejudice on its forfeiture, Bid Securities shall be returned only after the Bidder with the
Lowest Calculated Responsive Bid (LCRB) has signed the contract and furnished the
Performance Security, but in no case later than the expiration of the Bid Security validity
period indicated in ITB Clause 18.2.

Upon signing and execution of the contract, pursuant to ITB Clause 31, and the posting of the
performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid Security will be
discharged, but in no case later than the Bid Security validity period as indicated in 1TB
Clause 18.2.

The bid security may be forfeited:

@ if a Bidder:

(1) withdraws its bid during the period of bid validity specified in ITB Clause

17;
(i) does not accept the correction of errors pursuant to ITB Clause 27.3(b);
(iii) has a finding against the veracity of the required documents submitted in

accordance with ITB Clause 28.2;
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19.

(iv) submission of eligibility requirements containing false information or
falsified documents;

(v) submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;

(vi) allowing the use of one’s name, or using the name of another for purposes of
public bidding;

(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract with
the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;

(viii)  refusal or failure to post the required performance security within the
prescribed time;

(ix) refusal to clarify or validate in writing its bid during post-qualification
within a period of seven (7) calendar days from receipt of the request for
clarification;

(x) any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;

(xi) failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or

(xii) all other acts that tend to defeat the purpose of the competitive bidding, such
as habitually withdrawing from bidding, submitting late Bids or patently

insufficient bid, for at least three (3) times within a year, except for valid
reasons.

(b) if the successful Bidder:
0] fails to sign the contract in accordance with ITB Clause 31;

(i) fails to furnish performance security in accordance with ITB Clause 32.

Format and Signing of Bids

19.1

19.2

19.3

Bidders shall submit their bids through their duly authorized representative using the
appropriate forms provided in Section IX. Bidding Forms on or before the deadline specified
in the ITB Clause 21 in two (2) separate sealed bid envelopes, and which shall be submitted
simultaneously. The first shall contain the technical component of the bid, including the
eligibility requirements under ITB Clause 12.1, and the second shall contain the financial
component of the bid. This shall also be observed for each lot in the case of lot procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to their
format, and no substitute form shall be accepted. All blank spaces shall be filled in with the
information requested.

The Bidder shall prepare and submit an original of the first and second envelopes as described
in ITB Clauses 12 and 13. In addition, the Bidder shall submit copies of the first and second
envelopes. In the event of any discrepancy between the original and the copies, the original
shall prevail.
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20.

21.

22.

194

19.5

Each and every page of the Bid Form, including the Bill of Quantities, under Section IX
hereof, shall be signed by the duly authorized representative/s of the Bidder. Failure to do so
shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed
by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

20.4.

20.5.

Bidders shall enclose their original eligibility and technical documents described in ITB
Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT,” and
the original of their financial component in another sealed envelope marked “ORIGINAL -
FINANCIAL COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL
BID.”

Each copy of the first and second envelopes shall be similarly sealed duly marking the inner
envelopes as “COPY NO. - TECHNICAL COMPONENT” and “COPY NO. -
FINANCIAL COMPONENT” and the outer envelope as “COPY NO.  ,” respectively.
These envelopes containing the original and the copies shall then be enclosed in one single
envelope.

The original and the number of copies of the bid as indicated in the BDS shall be typed or
written in ink and shall be signed by the Bidder or its duly authorized representative/s.

All envelopes shall:

@) contain the name of the contract to be bid in capital letters;

(b) bear the name and address of the Bidder in capital letters;

(© be addressed to the Procuring Entity’s BAC in accordance with 1TB Clause 20.1;

(d) bear the specific identification of this bidding process indicated in the 1TB Clause
1.2; and

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the opening of
bids, in accordance with ITB Clause 21.

Bid envelopes that are not properly sealed and marked, as required in the bidding documents,
shall not be rejected, but the Bidder or its duly authorized representative shall acknowledge
such condition of the bid as submitted. The BAC or the Procuring Entity shall assume no
responsibility for the misplacement of the contents of the improperly sealed or marked bid, or
for its premature opening.

D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before the date and time
indicated in the BDS.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by the Procuring
Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be accepted by the Procuring
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23.

24.

Entity. The BAC shall record in the minutes of Bid Submission and Opening, the Bidder’s name, its
representative and the time the late bid was submitted.

Modification and Withdrawal of Bids

23.1.

23.2.

23.3.

23.4.

The Bidder may modify its bid after it has been submitted; provided that the modification is
received by the Procuring Entity prior to the deadline prescribed for submission and receipt of
bids. The Bidder shall not be allowed to retrieve its original bid, but shall be allowed to submit
another bid equally sealed and properly identified in accordance with Clause 20, linked to its
original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” and stamped “received” by the BAC. Bid modifications received after the
applicable deadline shall not be considered and shall be returned to the Bidder unopened.

A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been submitted,
for valid and justifiable reason; provided that the Letter of Withdrawal is received by the
Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The Letter
of Withdrawal must be executed by the authorized representative of the Bidder identified in
the Omnibus Sworn Statement, a copy of which should be attached to the letter.

Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned
unopened to the Bidders. A Bidder, who has acquired the bidding documents may also express
its intention not to participate in the bidding through a letter which should reach and be
stamped by the BAC before the deadline for submission and receipt of bids. A Bidder that
withdraws its bid shall not be permitted to submit another bid, directly or indirectly, for the
same contract.

No bid may be modified after the deadline for submission of bids. No bid may be withdrawn
in the interval between the deadline for submission of bids and the expiration of the period of
bid validity specified by the Bidder on the Financial Bid Form. Withdrawal of a bid during
this interval shall result in the forfeiture of the Bidder’s bid security, pursuant to ITB Clause
18.5, and the imposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1.

24.2.

24.3.

The BAC shall open the Bids in public, immediately after the deadline for the submission and
receipt of bids in public, as specified in the BDS. In case the Bids cannot be opened as
scheduled due to justifiable reasons, the BAC shall take custody of the Bids submitted and
reschedule the opening of Bids on the next working day or at the soonest possible time
through the issuance of a Notice of Postponement to be posted in the PhilGEPS website and
the website of the Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and
determine each Bidder’s compliance with the documents prescribed in ITB Clause 12, using a
non-discretionary “pass/fail” criterion. If a Bidder submits the required document, it shall be
rated “passed” for that particular requirement. In this regard, bids that fail to include any
requirement or are incomplete or patently insufficient shall be considered as “failed”.
Otherwise, the BAC shall rate the said first bid envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining compliance with the
requirements in the first envelope, the BAC shall forthwith open the second bid envelope of
each remaining eligible Bidder whose first bid envelope was rated “passed.” The second
envelope of each complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing, incomplete or
patently insufficient, and/or if the submitted total bid price exceeds the ABC unless otherwise
provided in ITB Clause 13.2, the BAC shall rate the bid concerned as “failed.” Only bids that
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25.

24.4.

24.5.

24.6.

24.7.

24.8.

24.8.

24.9

are determined to contain all the bid requirements for both components shall be rated “passed”
and shall immediately be considered for evaluation and comparison.

Letters of Withdrawal shall be read out and recorded during bid opening, and the envelope
containing the corresponding withdrawn bid shall be returned to the Bidder unopened.

All members of the BAC who are present during bid opening shall initial every page of the
original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB Clause 5, the following Class “A”
Documents may be substituted with the appropriate equivalent documents, if any, issued by
the country of the foreign bidder concerned, which shall likewise be uploaded and maintained
in the PhilGEPS in accordance with Section 8.5.2 of the IRR.:

a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA for cooperatives;

b) Mayor’s/Business permit issued by the local government where the principal place of
business of the Bidder is located; and

¢) Audited Financial Statements showing, among others, the prospective Bidder’s total and
current assets and liabilities stamped “received” by the Bureau of Internal Revenue or its
duly accredited and authorized institutions, for the preceding calendar year which should
not be earlier than two years from the date of bid submission.

Each partner of a joint venture agreement shall likewise submit the document required in ITB
Clause 12.1(a)(i). Submission of documents required under ITB Clauses 12.1(a)(ii) to
12.1(a)(iv) by any of the joint venture partners constitutes compliance.

The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that shall
include, as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, and/or
including discount, if any), bid security, findings of preliminary examination, and whether
there is a withdrawal or modification; and (b) attendance sheet. The BAC members shall sign
the abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of bids. The BAC
shall ensure the integrity, security, and confidentiality of all submitted bids. The Abstract of
Bids as read and the minutes of the Bid Opening shall be made available to the public upon
written request and payment of a specified fee to recover cost of materials.

To ensure transparency and accurate representation of the bid submission, the BAC Secretariat
shall notify in writing all Bidders whose bids it has received through its PhilGEPS-registered
physical address or official e-mail address. The notice shall be issued within seven (7)
calendar days from the date of the bid opening.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1.

25.2.

Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG,
are prohibited from making or accepting any kind of communication with any Bidder
regarding the evaluation of their bids until the issuance of the Notice of Award, unless
otherwise allowed in the case of ITB Clause 26.

Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision in

respect of bid evaluation, bid comparison or contract award will result in the rejection of the
Bidder’s bid.
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26.

27.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring Entity may ask
in writing any Bidder for a clarification of its bid. All responses to requests for clarification shall be in
writing. Any clarification submitted by a Bidder in respect to its bid and that is not in response to a
request by the Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids

27.1.

27.2.

27.3.

27.4.

27.5.

27.6.

27.7.

The Procuring Entity will undertake the detailed evaluation and comparison of Bids which
have passed the opening and preliminary examination of Bids, pursuant to ITB Clause 24, in
order to determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall be determined in two steps:

@ The detailed evaluation of the financial component of the bids, to establish the
correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to highest. The
bid with the lowest price shall be identified as the Lowest Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids rated
“passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the following
in the evaluation of bids:

@) Completeness of the bid. Unless the BDS allows partial bids, bids not addressing or
providing all of the required items in the Schedule of Requirements including, where
applicable, bill of quantities, shall be considered non-responsive and, thus,
automatically disqualified. In this regard, where a required item is provided, but no
price is indicated, the same shall be considered as non-responsive, but specifying a
zero (0) or a dash (-) for the said item would mean that it is being offered for free to
the Procuring Entity, except those required by law or regulations to be provided for;
and

(b) Arithmetical corrections. Consider computational errors and omissions to enable
proper comparison of all eligible bids. It may also consider bid modifications. Any
adjustment shall be calculated in monetary terms to determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-mentioned
requirements shall be ranked in the ascending order of their total calculated bid prices, as
evaluated and corrected for computational errors, discounts and other modifications, to
identify the Lowest Calculated Bid. Total calculated bid prices, as evaluated and corrected for
computational errors, discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the Bid
Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For this purpose, all
Bidders shall be required to include in their bids the cost of all taxes, such as, but not limited
to, value added tax (VAT), income tax, local taxes, and other fiscal levies and duties which
shall be itemized in the bid form and reflected in the detailed estimates. Such bids, including
said taxes, shall be the basis for bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots or for any

combination thereof, provided that all Bids and combinations of Bids shall be received by the
same deadline and opened and evaluated simultaneously so as to determine the bid or
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28.

29.

combination of bids offering the lowest calculated cost to the Procuring Entity. Bid prices
quoted shall correspond to all of the requirements specified for each lot. Bid Security as
required by ITB Clause 18 shall be submitted for each contract (lot) separately. The basis for
evaluation of lots is specified in BDS Clause 27.3.

Post Qualification

28.1.

28.2.

28.3.

28.4.

28.5.

28.6.

28.7.

The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having
submitted the Lowest Calculated Bid complies with and is responsive to all the requirements
and conditions specified in ITB Clauses 5, 12, and 13.

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the
notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its
latest income and business tax returns filed and paid through the BIR Electronic Filing and
Payment System (eFPS) and other appropriate licenses and permits required by law and stated
in the BDS.

Failure to submit any of the post-qualification requirements on time, or a finding against the
veracity thereof, shall disqualify the Bidder for award. Provided in the event that a finding
against the veracity of any of the documents submitted is made, it shall cause the forfeiture of
the bid security in accordance with Section 69 of the IRR of RA 9184.

The determination shall be based upon an examination of the documentary evidence of the
Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other
information as the Procuring Entity deems necessary and appropriate, using a non-
discretionary “pass/fail” criterion, which shall be completed within a period of twelve (12)
calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria
for post-qualification, it shall declare the said bid as the LCRB, and recommend to the HOPE
the award of contract to the said Bidder at its submitted price or its calculated bid price,
whichever is lower, subject to ITB Clause 30.3.

A negative determination shall result in rejection of the Bidder’s bid, in which event the
Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh period to make
a similar determination of that Bidder’s capabilities to perform satisfactorily. If the second
Bidder, however, fails the post qualification, the procedure for post qualification shall be
repeated for the Bidder with the next Lowest Calculated Bid, and so on until the LCRB is
determined for recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the determination by the BAC
of the LCRB and the recommendation to award the contract, the HOPE or his duly authorized
representative shall approve or disapprove the said recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and justifiable grounds
as provided for under Section 41 of the IRR of RA 9184, the HoPE shall notify the BAC and
the Bidder in writing of such decision and the grounds for it. When applicable, the BAC shall
conduct a post-qualification of the Bidder with the next Lowest Calculated Bid. A request for
reconsideration may be filed by the Bidder with the HoPE in accordance with Section 37.1.3
of the IRR of RA 9184.

Reservation Clause

29.1.

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity
concerned reserves the right to review its qualifications at any stage of the procurement
process if it has reasonable grounds to believe that a misrepresentation has been made by the
said Bidder, or that there has been a change in the Bidder’s capability to undertake the project
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29.2.

29.3.

from the time it submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements or documents,
or any changes in the situation of the Bidder which will affect its capability to undertake the
project so that it fails the preset eligibility or bid evaluation criteria, the Procuring Entity shall
consider the said Bidder as ineligible and shall disqualify it from submitting a bid or from
obtaining an award or contract.

Based on the following grounds, the Procuring Entity reserves the right to reject any and all
Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award the
contract, without thereby incurring any liability, and make no assurance that a contract shall
be entered into as a result of the bidding:

@ If there is prima facie evidence of collusion between appropriate public officers or
employees of the Procuring Entity, or between the BAC and any of the Bidders, or if
the collusion is between or among the Bidders themselves, or between a Bidder and a
third party, including any act which restricts, suppresses or nullifies or tends to
restrict, suppress or nullify competition;

(b) If the Procuring Entity’s BAC is found to have failed in following the prescribed
bidding procedures; or

(© For any justifiable and reasonable ground where the award of the contract will not
redound to the benefit of the GOP as follows:

(i) If the physical and economic conditions have significantly changed so as to
render the project no longer economically, financially or technically feasible
as determined by the HoPE;

(ii) If the project is no longer necessary as determined by the HoPE; and

(iii) If the source of funds for the project has been withheld or reduced through
no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding when:

@ No bids are received;

(b) All prospective Bidders are declared ineligible;

(©) All bids fail to comply with all the bid requirements, fail post-qualification; or

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the award of
contract, and no award is made in accordance with Section 40 of the IRR of RA
9184.

F. Award of Contract

30. Contract Award

30.1.

30.2.

Subject to ITB Clause 28, the HoPE or its duly authorized representative shall award the
contract to the Bidder whose bid has been determined to be the LCRB.

Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the
successful Bidder in writing that its bid has been accepted, through a Notice of Award duly
received by the Bidder or its representative personally or by registered mail or electronically,
receipt of which must be confirmed in writing within two (2) days by the Bidder with the
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31.

30.3.

LCRB and submitted personally or sent by registered mail or electronically to the Procuring
Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to the
following conditions:

@ Submission of the following documents within ten (10) calendar days from receipt of
the Notice of Award:

M In the case of procurement by a Philippine Foreign Service Office or Post,
the PhilGEPS Registration Number of the winning foreign Bidder; or

(i) Valid PCAB license and registration for the type and cost of the contract to
be bid for foreign bidders when the Treaty or International or Executive
Agreement expressly allows submission of the PCAB license and
registration for the type and cost of the contract to be bid as a pre-condition
to the Award;

(b) Posting of the performance security in accordance with ITB Clause 32;
(© Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section 37.3 of the IRR of
RA 9184,

Signing of the Contract

31.1.

31.2.

31.3.

31.4.

At the same time as the Procuring Entity notifies the successful Bidder that its bid has been
accepted, the Procuring Entity shall send the Contract Form to the Bidder, which Contract has
been provided in the Bidding Documents, incorporating therein all agreements between the
parties.

Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder shall
post the required performance security, sign and date the contract and return it to the
Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder within the same ten
(10) calendar day period provided that all the documentary requirements are complied with.

The following documents shall form part of the contract:

@ Contract Agreement;

(b) Bidding Documents;

(©) Winning Bidder’s bid, including the Technical and Financial Proposals, and all other
documents/statements submitted (e.g., Bidder’s response to request for clarifications
on the bid), including corrections to the bid, if any, resulting from the Procuring
Entity’s bid evaluation;

(d) Performance Security;

(e) Notice of Award of Contract; and

()] Other contract documents that may be required by existing laws and/or specified in
the BDS.
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32.

33.

34.

Performance Security

32.1.

32.2.

32.3.

To guarantee the faithful performance by the winning Bidder of its obligations under the
contract, it shall post a performance security within a maximum period of ten (10) calendar
days from the receipt of the Notice of Award from the Procuring Entity and in no case later
than the signing of the contract.

The Performance Security shall be denominated in Philippine Pesos and posted in favor of the
Procuring Entity in an amount not less than the percentage of the total contract price in
accordance with the following schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of the Total
Contract Price)

Cash or cashier’s/manager’s check
issued by a Universal or Commercial
Bank.

Bank draft/guarantee or irrevocable
letter of credit issued by a Universal or
Commercial Bank: Provided,
however, that it shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

Ten percent (10%)

(@) Surety bond callable upon demand
issued by a surety or insurance Thirty percent (30%)
company duly certified by the
Insurance Commission as authorized

to issue such security.

Failure of the successful Bidder to comply with the above-mentioned requirement shall
constitute sufficient ground for the annulment of the award and forfeiture of the bid security,
in which event the Procuring Entity shall have a fresh period to initiate and complete the post
qualification of the second Lowest Calculated Bid. The procedure shall be repeated until
LCRB is identified and selected for recommendation of contract award. However if no Bidder
passed post-qualification, the BAC shall declare the bidding a failure and conduct a re-bidding
with re-advertisement, if necessary.

Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the appropriate
government approving authority, the Procuring Entity shall issue the Notice to Proceed (NTP) together
with a copy or copies of the approved contract to the successful Bidder. All notices called for by the
terms of the contract shall be effective only at the time of receipt thereof by the successful Bidder. \

Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be questioned in
accordance with Sections 55 of the IRR of RA 9184.
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Section I11. Bid Data Sheet

Notes on the Bid Data Sheet

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB included in Section Il, and has to be
prepared for each specific procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, the
applicable rules regarding bid price and currency, and the bid evaluation criteria that will
apply to the Bids. In preparing this Section, the following aspects should be checked:

@) Information that specifies and complements provisions of Section Il. Instructions to
Bidders must be incorporated.

(b) Amendments and/or supplements, if any, to provisions of Section Il. Instructions to
Bidders as necessitated by the circumstances of the specific procurement, must also
be incorporated.

For foreign-assisted projects, the Bid Data Sheet to be used is provided in Section X-
Foreign-Assisted Projects.
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Bid Data Sheet

ITB Clause

1.1 The Procuring Entity is Cotabato City State Polytechnic College
The name of the Contract is Construction of College of Agriculture,
Fisheries and Forestry Building (Phase 1)
The identification number of the Contract is CCSPC-CAFF-REBID-17.

2 The Funding Source is:
The Government of the Philippines (GoP) through GAA FY2016 in the
amount of Thirty Six Million Seven Hundred Thousand Pesos
(£36,700,000.00).
The name of the Project is Construction of College of Agriculture, Fisheries
and Forestry Building (Phase 1)

3.1 No further instructions.

5.1 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4(a) No further instructions.

5.4(b) For this purpose, similar contracts shall refer to contracts which have the
same major categories of work. Construction of Building.

8.1 Subcontracting is not allowed.
NOTE: The contractor shall undertake not less than 50% of the contracted
works with its own resources.

8.2 Not applicable.

9.1 The Procuring Entity will hold a pre-bid conference for this Project on
September 19, 2017 at 9:00a.m at e-building conference room, CCSPC
Campus, Cotabato City.

10.1 The Procuring Entity’s address is:
Cotabato City State Polytechnic College
Sinsuat Avenue, Cotabato City
Fax (064) 421-5146

10.4 No further instructions.

12.1 No further instructions.

12.1(a)(iii) No further instructions.

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the
following:
Key Personnel General Experience Relevant Experience

12.1(b)(iii.3) | The minimum major equipment requirements are the following:
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Equipment Capacity Number of Units

13.1 “No additional Requirements”
13.1(b) This shall include all of the following documents:

1) Bid prices in the Bill of Quantities;

2) Detailed estimates, including a summary sheet indicating the unit
prices of construction materials, labor rates, and equipment rentals
used in coming up with the Bid; and

3) Cash flow by quarter or payment schedule.

13.2 The ABC is £36,700,000.00. Any bid with a financial component exceeding
this amount shall not be accepted.

14.2 “No further instructions.”

154 No further instruction.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid for 120 days from opening of bids.

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

1. The amount of not less than 734,000.00 [Insert 2% of ABC], if bid
security is in cash, cashier’s/manager’s check, bank draft/guarantee or
irrevocable letter of credit;

2. The amount of not less than £1,835,000.00 [Insert 5% of ABC] if bid
security is in Surety Bond.

18.2 The bid security shall be valid until One Hundred and Twenty (120) days
from submission of bids.

20.3 Each Bidder shall submit One (1) original and two (2) copies of the first and
second components of its bid.

21 The address for submission of bids is:

Bids and Awards Committee

Cotabato City State Polytechnic College

The deadline for submission of bids is on October 02, 2017 before 1:30p.m.

24.1 The place of bid opening is:

Conference Room

e-Building, CCSPC, Cotabato City

The date and time of bid opening is on October 02, 2017 at 1:30p.m.

24.2 No further instructions.
24.3 No further instructions.
27.3

Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.
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27.4 No further instructions.

28.2 PCAB License (Large A — AA) Category

31.4(f) List additional contract documents relevant to the Project that may be
required by existing laws and/or the Procuring Entity, such as construction
schedule and S-curve, manpower schedule, construction methods,
equipment utilization schedule, construction safety and health program
approved by the Department of Labor and Employment, and PERT/CPM or
other acceptable tools of project scheduling.
***To be discussed during Pre-bid Conference

32.2 The performance security shall be in the following amount:

1. The amount of £1,835,000.00 [Insert 5% of ABC], if performance
security is in cash, cashier’s/manager’s check, bank draft/guarantee or
irrevocable letter of credit;

2. The amount of P11,010,000.00 [Insert 30% of ABC] if performance
security is in Surety Bond; or

3. Any combination of the foregoing proportionate to the share of form
with respect to total amount of security.
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The GCC in Section IV, read in conjunction with the SCC in Section V and other
documents listed therein, should be a complete document expressing all the rights and

obligations of the parties.

The GCC herein shall not be altered. Any changes and complementary information, which
may be needed, shall be introduced only through the SCC in Section V.
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Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1

1.2.

1.3.

1.4.

15

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

The Arbiter is the person appointed jointly by the Procuring Entity and the Contractor to
resolve disputes in the first instance, as provided for in GCC Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their corresponding
unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by the Procuring
Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor to execute,
complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract. However, the contractor
shall commence execution of the Works on the Start Date as defined in GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter to be paid by the
Procuring Entity to the Contractor for the execution of the Works in accordance with this
Contract

Contract Time Extension is the allowable period for the Contractor to complete the Works in
addition to the original Completion Date stated in this Contract.

The Contractor is the juridical entity whose proposal has been accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the Contractor to the
Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s
employees and Equipment, in addition to payments for associated Materials and Plant.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Procuring Entity’s
Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract completion and final
acceptance within which the Contractor assumes the responsibility to undertake the repair of
any damage to the Works at his own expense.

Drawings are graphical presentations of the Works. They include all supplementary details,
shop drawings, calculations, and other information provided or approved for the execution of
this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things required for the
execution and completion of the Work provided by the Contractor and which shall not form or
are not intended to form part of the Permanent Works.

The Intended Completion Date refers to the date specified in the SCC when the Contractor
is expected to have completed the Works. The Intended Completion Date may be revised only
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1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

1.27

1.28

1.29

1.30

1.31

by the Procuring Entity’s Representative by issuing an extension of time or an acceleration
order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the Procuring
Entity’s Representative to the Contractor requiring the latter to begin the commencement of
the work not later than a specified or determinable date.

Permanent Works are all permanent structures and all other project features and facilities
required to be constructed and completed in accordance with this Contract which shall be
delivered to the Procuring Entity and which shall remain at the Site after the removal of all
Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an integral part of the
Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out the Works stated
in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring Entity or his duly
authorized representative, identified in the SCC, who shall be responsible for supervising the
execution of the Works and administering this Contract.

The Site is the place provided by the Procuring Entity where the Works shall be executed and
any other place or places which may be designated in the SCC, or notified to the Contractor
by the Procuring Entity’s Representative as forming part of the Site.

Site Investigation Reports are those that were included in the Bidding Documents and are
factual and interpretative reports about the surface and subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment falls below the
target as measured by the difference between the scheduled and actual accomplishment of the
Work by the Contractor as established from the work schedule. This is actually described as a
percentage of the whole Works.

Specifications means the description of Works to be done and the qualities of materials to be
used, the equipment to be installed and the mode of construction.

The Start Date, as specified in the SCC, is the date when the Contractor is obliged to
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works has been
subcontracted by the Contractor, as allowed by the Procuring Entity, but not any assignee of
such person.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed by the
Contractor in accordance with this Contract, including (i) the furnishing of all labor, materials,
equipment and others incidental, necessary or convenient to the complete execution of the
Works; (ii) the passing of any tests before acceptance by the Procuring Entity’s
Representative; (iii) and the carrying out of all duties and obligations of the Contractor
imposed by this Contract as described in the SCC.
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Interpretation

2.1.

2.2.

2.3.

In interpreting the Conditions of Contract, singular also means plural, male also means female
or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of this Contract unless specifically defined. The
Procuring Entity’s Representative will provide instructions clarifying queries about the
Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of Contract to the
Works, the Completion Date, and the Intended Completion Date apply to any Section of the
Works (other than references to the Completion Date and Intended Completion Date for the
whole of the Works).

The documents forming this Contract shall be interpreted in the following order of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;

e) Special Conditions of Contract;

f)  General Conditions of Contract;

g) Specifications;

h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1. This Contract has been executed in the English language, which shall be the binding and
controlling language for all matters relating to the meaning or interpretation of this Contract.
All correspondence and other documents pertaining to this Contract which are exchanged by
the parties shall be written in English.

3.2. This Contract shall be interpreted in accordance with the laws of the Republic of the
Philippines.

Communications

Communications between parties that are referred to in the Conditions shall be effective only when in
writing. A notice shall be effective only when it is received by the concerned party.

Possession of Site

5.1.

On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of
so much of the Site as may be required to enable it to proceed with the execution of the
Works. If the Contractor suffers delay or incurs cost from failure on the part of the Procuring
Entity to give possession in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify such sum as
fair to cover the cost incurred, which sum shall be paid by Procuring Entity.
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5.2.

5.3.

5.4.

If possession of a portion is not given by the date stated in the SCC Clause 5.1, the Procuring
Entity will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay shall be in accordance with GCC Clause
47.

The Contractor shall bear all costs and charges for special or temporary right-of-way required
by it in connection with access to the Site. The Contractor shall also provide at his own cost
any additional facilities outside the Site required by it for purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any person authorized
by the Procuring Entity’s Representative access to the Site and to any place where work in
connection with this Contract is being carried out or is intended to be carried out.

The Contractor’s Obligations

6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

The Contractor shall carry out the Works properly and in accordance with this Contract. The
Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment,
which may be required. All Materials and Plant on Site shall be deemed to be the property of
the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the Program of Work submitted by the Contractor, as updated
with the approval of the Procuring Entity’s Representative, and complete them by the Intended
Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s Representative that
comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as
referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will
approve any proposed replacement of key personnel only if their relevant qualifications and
abilities are equal to or better than those of the personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a member of the
Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the
person leaves the Site within seven (7) days and has no further connection with the Work in
this Contract.

During Contract implementation, the Contractor and his subcontractors shall abide at all times
by all labor laws, including child labor related enactments, and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and particulars of the
person authorized to receive instructions on behalf of the Contractor.

The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Procuring Entity between the dates given in the schedule of other contractors
particularly when they shall require access to the Site. The Contractor shall also provide
facilities and services for them during this period. The Procuring Entity may modify the
schedule of other contractors, and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be unexpectedly
discovered on the Site, it shall be the property of the Procuring Entity. The Contractor shall
notify the Procuring Entity’s Representative of such discoveries and carry out the Procuring
Entity’s Representative’s instructions in dealing with them.
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Performance Security

7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

7.7.

Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity
but in no case later than the signing of the contract by both parties, the Contractor shall furnish
the performance security in any of the forms prescribed in ITB Clause 32.2.

The performance security posted in favor of the Procuring Entity shall be forfeited in the event
it is established that the Contractor is in default in any of its obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring Entity of the
Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and returned to the
Contractor after the issuance of the Certificate of Final Acceptance subject to the following
conditions:

@) There are no pending claims against the Contractor or the surety company filed by
the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed against it; and

(© Other terms specified in the SCC.

The Contractor shall post an additional performance security following the amount and form
specified in ITB Clause 32.2 to cover any cumulative increase of more than ten percent (10%)
over the original value of the contract as a result of amendments to order or change orders,
extra work orders and supplemental agreements, as the case may be. The Contractor shall
cause the extension of the validity of the performance security to cover approved contract time
extensions.

In case of a reduction in the contract value or for partially completed Works under the contract
which are usable and accepted by the Procuring Entity the use of which, in the judgment of the
implementing agency or the Procuring Entity, will not affect the structural integrity of the
entire project, the Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten percent (10%) and
that the aggregate of such reductions is not more than fifty percent (50%) of the original
performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the
Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to
Act 3688 against any subcontractor be they an individual, firm, partnership, corporation, or
association supplying the Contractor with labor, materials and/or equipment for the
performance of this Contract.

Subcontracting

8.1.

8.2.

8.3.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than
the percentage specified in BDS Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of any liability or
obligation under this Contract. The Contractor will be responsible for the acts, defaults, and
negligence of any subcontractor, its agents, servants or workmen as fully as if these were the
Contractor’s own acts, defaults, or negligence, or those of its agents, servants or workmen.

If subcontracting is allowed. The contractor may identify its subcontractor during contract

implementation stage. Subcontractors disclosed and identified during the bidding may be
changed during the implementation of this Contract. In either case, subcontractors must
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10.

11.

12.

submit the documentary requirements under 1TB Clause 12 and comply with the eligibility
criteria specified in the BDS. In the event that any subcontractor is found by any Procuring
Entity to be eligible, the subcontracting of such portion of the Works shall be disallowed.

Liquidated Damages

9.1.

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity for each day that the
Completion Date is later than the Intended Completion Date. The applicable liquidated
damages is at least one-tenth (1/10) of a percent of the cost of the unperformed portion for
every day of delay. The total amount of liquidated damages shall not exceed ten percent
(10%) of the amount of the contract. The Procuring Entity may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities. Once the cumulative amount of liquidated damages reaches ten
percent (10%) of the amount of this Contract, the Procuring Entity may rescind or terminate
this Contract, without prejudice to other courses of action and remedies available under the
circumstances.

If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by the
Contractor by adjusting the next payment certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in the
SCC supplemented by any information obtained by the Contractor.

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits, licenses
or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

12.1.

12.2.

12.3.

12.4.

The Contractor shall assume full responsibility for the Works from the time project
construction commenced up to final acceptance by the Procuring Entity and shall be held
responsible for any damage or destruction of the Works except those occasioned by force
majeure. The Contractor shall be fully responsible for the safety, protection, security, and
convenience of his personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from contract
completion up to final acceptance by the Procuring Entity. During this period, the Contractor
shall undertake the repair works, at his own expense, of any damage to the Works on account
of the use of materials of inferior quality within ninety (90) days from the time the HoPE has
issued an order to undertake repair. In case of failure or refusal to comply with this mandate,
the Procuring Entity shall undertake such repair works and shall be entitled to full
reimbursement of expenses incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its
property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from
participating in any public bidding. All payables of the GoP in his favor shall be offset to
recover the costs.

After final acceptance of the Works by the Procuring Entity, the Contractor shall be held

responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one or more key
structural elements of the project which may lead to structural failure of the completed
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12.5.

12.6.

elements or structure, or “Structural Failures,” i.e., where one or more key structural elements
in an infrastructure facility fails or collapses, thereby rendering the facility or part thereof
incapable of withstanding the design loads, and/or endangering the safety of the users or the
general public:

(a)

(b)

(©)

(d)

(€)

Contractor — Where Structural Defects/Failures arise due to faults attributable to
improper construction, use of inferior quality/substandard materials, and any
violation of the contract plans and specifications, the contractor shall be held liable;

Consultants — Where Structural Defects/Failures arise due to faulty and/or inadequate
design and specifications as well as construction supervision, then the consultant who
prepared the design or undertook construction supervision for the project shall be
held liable;

Procuring Entity’s Representatives/Project Manager/Construction Managers and
Supervisors — The project owner’s representative(s), project manager, construction
manager, and supervisor(s) shall be held liable in cases where the Structural
Defects/Failures are due to his/their willful intervention in altering the designs and
other specifications; negligence or omission in not approving or acting on proposed
changes to noted defects or deficiencies in the design and/or specifications; and the
use of substandard construction materials in the project;

Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking pipes,
diggings or excavations, underground cables and electrical wires, underground
tunnel, mining shaft and the like, in which case the applicable warranty to such
structure should be levied to third parties for their construction or restoration works.

Users - In cases where Structural Defects/Failures are due to abuse/misuse by the end
user of the constructed facility and/or non—compliance by a user with the technical
design limits and/or intended purpose of the same, then the user concerned shall be
held liable.

The warranty against Structural Defects/Failures, except those occasioned on force majeure,
shall cover the period specified in the SCC reckoned from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of cash, bank
guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with the
following schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage (%) of
Total Contract Price

(@) Cash or letter of credit issued by Universal or

Commercial bank: provided, however, that the
letter of credit shall be confirmed or
authenticated by a Universal or Commercial
bank, if issued by a foreign bank

Five Percent (5%)

(b)

Bank guarantee confirmed by Universal or
Commercial bank: provided, however, that the
letter of credit shall be confirmed or
authenticated by a Universal or Commercial
bank; if issued by a foreign bank

Ten Percent (10%)

(©)

Surety bond callable upon demand issued by
GSIS or any surety or insurance company duly
certified by the Insurance Commission

Thirty Percent (30%)
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13.

14.

15.

12.7.

12.8.

The warranty security shall be stated in Philippine Pesos and shall remain effective for one
year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity,
and returned only after the lapse of said one year period.

In case of structural defects/failure occurring during the applicable warranty period provided
in GCC Clause 12.5, the Procuring Entity shall undertake the necessary restoration or
reconstruction works and shall be entitled to full reimbursement by the parties found to be
liable for expenses incurred therein upon demand, without prejudice to the filing of
appropriate administrative, civil, and/or criminal charges against the responsible persons as
well as the forfeiture of the warranty security posted in favor of the Procuring Entity.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under this
Contract shall be as provided by the laws of the Republic of the Philippines.

Procuring Entity’s Risk

14.1.  From the Start Date until the Certificate of Final Acceptance has been issued, the following
are risks of the Procuring Entity:

@ The risk of personal injury, death, or loss of or damage to property (excluding the
Works, Plant, Materials, and Equipment), which are due to:

0] any type of use or occupation of the Site authorized by the Procuring Entity
after the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with any legal right by
the Procuring Entity or by any person employed by or contracted to him
except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it
is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to
war or radioactive contamination directly affecting the country where the Works are
to be executed.

Insurance
15.1.  The Contractor shall, under his name and at his own expense, obtain and maintain, for the
duration of this Contract, the following insurance coverage:

@ Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by
the Contractor;

(© Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct or indirect act
or omission causing damage to third persons.

15.2.  The Contractor shall provide evidence to the Procuring Entity’s Representative that the

insurances required under this Contract have been effected and shall, within a reasonable time,
provide copies of the insurance policies to the Procuring Entity’s Representative. Such
evidence and such policies shall be provided to the Procuring Entity’s through the Procuring
Entity’s Representative.
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15.3.

15.4.

155.

15.6.

The Contractor shall notify the insurers of changes in the nature, extent, or program for the
execution of the Works and ensure the adequacy of the insurances at all times in accordance
with the terms of this Contract and shall produce to the Procuring Entity’s Representative the
insurance policies in force including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance company
approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred to herein or any other
insurance which he may be required to obtain under the terms of this Contract, the Procuring
Entity may obtain and keep in force any such insurances and pay such premiums as may be
necessary for the purpose. From time to time, the Procuring Entity may deduct the amount it
shall pay for said premiums including twenty five percent (25%) therein from any monies due,
or which may become due, to the Contractor, without prejudice to the Procuring Entity
exercising its right to impose other sanctions against the Contractor pursuant to the provisions
of this Contract.

In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at
the Contractor’s expense, take whatever measure is deemed necessary for its protection and
that of the Contractor’s personnel and third parties, and/or order the interruption of dangerous
Works. In addition, the Procuring Entity may refuse to make the payments under GCC
Clause 40 until the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as required in this
Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new
insurance company acceptable to the Procuring Entity for any of the following grounds:

@ The issuer of the insurance policy to be replaced has:
0] become bankrupt;
(i) been placed under receivership or under a management committee;

(iii) been sued for suspension of payment; or

(iv) been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or

(v) Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy.

16. Termination for Default of Contractor

16.1.

The Procuring Entity shall terminate this Contract for default when any of the following
conditions attend its implementation:

Q) Due to the Contractor’s fault and while the project is on-going, it has incurred
negative slippage of fifteen percent (15%) or more in accordance with Presidential
Decree 1870, regardless of whether or not previous warnings and notices have been
issued for the Contractor to improve his performance;

(i) Due to its own fault and after this Contract time has expired, the Contractor incurs
delay in the completion of the Work after this Contract has expired; or

(iii) The Contractor:
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17.

18.

16.2.

(i abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;

(ii) does not actually have on the project Site the minimum essential equipment
listed on the bid necessary to prosecute the Works in accordance with the
approved Program of Work and equipment deployment schedule as required
for the project;

(iii) does not execute the Works in accordance with this Contract or persistently
or flagrantly neglects to carry out its obligations under this Contract;

(iv) neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or

(v) sub-lets any part of this Contract without approval by the Procuring Entity.
All materials on the Site, Plant, Works, including Equipment purchased and funded under the

Contract shall be deemed to be the property of the Procuring Entity if this Contract is
rescinded because of the Contractor’s default.

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are completely
stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, due to
any of the following reasons:

(@)

(b)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-
of-way, or other items it is obligated to furnish under the terms of this Contract; or

The prosecution of the Work is disrupted by the adverse peace and order situation, as certified
by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary
of National Defense.

Termination for Other Causes

18.1.

18.2.

18.3.

The Procuring Entity may terminate this Contract, in whole or in part, at any time for its
convenience. The HoPE may terminate this Contract for the convenience of the Procuring
Entity if he has determined the existence of conditions that make Project Implementation
economically, financially or technically impractical and/or unnecessary, such as, but not
limited to, fortuitous event(s) or changes in law and National Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other party causes a
fundamental breach of this Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:
€)) The Contractor stops work for twenty eight (28) days when no stoppage of work is
shown on the current Program of Work and the stoppage has not been authorized by

the Procuring Entity’s Representative;

(b) The Procuring Entity’s Representative instructs the Contractor to delay the progress
of the Works, and the instruction is not withdrawn within twenty eight (28) days;

(©) The Procuring Entity shall terminate this Contract if the Contractor is declared
bankrupt or insolvent as determined with finality by a court of competent
jurisdiction.  In this event, termination will be without compensation to the
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19.

(d)

(€)

(f)
(9)

(h)

Contractor, provided that such termination will not prejudice or affect any right of
action or remedy which has accrued or will accrue thereafter to the Procuring Entity
and/or the Contractor. In the case of the Contractor's insolvency, any Contractor's
Equipment which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;

A payment certified by the Procuring Entity’s Representative is not paid by the
Procuring Entity to the Contractor within eighty four (84) days from the date of the
Procuring Entity’s Representative’s certificate;

The Procuring Entity’s Representative gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Procuring Entity’s
Representative;

The Contractor does not maintain a Security, which is required;

The Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in the
GCC Clause 9; and

In case it is determined prima facie by the Procuring Entity that the Contractor has
engaged, before or during the implementation of the contract, in unlawful deeds and
behaviors relative to contract acquisition and implementation, such as, but not limited
to, the following:

0] corrupt, fraudulent, collusive, coercive, and obstructive practices as defined
in ITB Clause 3.1(a), unless otherwise specified in the SCC;

(i) drawing up or using forged documents;

(iii) using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and

(iv) any other act analogous to the foregoing.

18.4.  The Funding Source or the Procuring Entity, as appropriate, will seek to impose the maximum
civil, administrative and/or criminal penalties available under the applicable law on
individuals and organizations deemed to be involved with corrupt, fraudulent, or coercive
practices.

18.5.  When persons from either party to this Contract gives notice of a fundamental breach to the
Procuring Entity’s Representative in order to terminate the existing contract for a cause other
than those listed under GCC Clause 18.3, the Procuring Entity’s Representative shall decide
whether the breach is fundamental or not.

18.6.  If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe
and secure, and leave the Site as soon as reasonably possible.

Procedures for Termination of Contracts

19.1.  The following provisions shall govern the procedures for the termination of this Contract:

(@)

Upon receipt of a written report of acts or causes which may constitute ground(s) for
termination as aforementioned, or upon its own initiative, the Procuring Entity shall,
within a period of seven (7) calendar days, verify the existence of such ground(s) and
cause the execution of a Verified Report, with all relevant evidence attached;
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19.2.

(b)

(©)

(d)

(€)

(f)

Upon recommendation by the Procuring Entity, the HoOPE shall terminate this
Contract only by a written notice to the Contractor conveying the termination of this
Contract. The notice shall state:

M that this Contract is being terminated for any of the ground(s) afore-
mentioned, and a statement of the acts that constitute the ground(s)
constituting the same;

(i) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this Contract
should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.
The Notice to Terminate shall be accompanied by a copy of the Verified Report;

Within a period of seven (7) calendar days from receipt of the Notice of Termination,
the Contractor shall submit to the HoPE a verified position paper stating why the
contract should not be terminated. If the Contractor fails to show cause after the
lapse of the seven (7) day period, either by inaction or by default, the HoPE shall
issue an order terminating the contract;

The Procuring Entity may, at anytime before receipt of the Contractor’s verified
position paper described in item (c) above withdraw the Notice to Terminate if it is
determined that certain items or works subject of the notice had been completed,
delivered, or performed before the Contractor’s receipt of the notice;

Within a non-extendible period of ten (10) calendar days from receipt of the verified
position paper, the HOPE shall decide whether or not to terminate this Contract. It
shall serve a written notice to the Contractor of its decision and, unless otherwise
provided in the said notice, this Contract is deemed terminated from receipt of the
Contractor of the notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and

The HOPE may create a Contract Termination Review Committee (CTRC) to assist
him in the discharge of this function. All decisions recommended by the CTRC shall
be subject to the approval of the HOPE.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional
administrative sanctions as the internal rules of the agency may provide and/or further
criminal prosecution as provided by applicable laws, the procuring entity shall impose on
contractors after the termination of the contract the penalty of suspension for one (1) year for
the first offense, suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract implementation stage,
which include but not limited to the following:

(@)

(b)

Failure of the contractor, due solely to his fault or negligence, to mobilize and start
work or performance within the specified period in the Notice to Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with any
written lawful instruction of the procuring entity or its representative(s) pursuant to
the implementation of the contract. For the procurement of infrastructure projects or
consultancy contracts, lawful instructions include but are not limited to the following:
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20.

(i Employment of competent technical personnel, competent engineers and/or
work supervisors;

(ii) Provision of warning signs and barricades in accordance with approved
plans and specifications and contract provisions;

(iii) Stockpiling in proper places of all materials and removal from the project
site of waste and excess materials, including broken pavement and
excavated debris in accordance with approved plans and specifications and
contract provisions;

(iv) Deployment of committed equipment, facilities, support staff and
manpower; and

(v) Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation.

(© Assignment and subcontracting of the contract or any part thereof or substitution of
key personnel named in the proposal without prior written approval by the procuring
entity.

(d) Poor performance by the contractor or unsatisfactory quality and/or progress of work

arising from his fault or negligence as reflected in the Constructor's Performance
Evaluation System (“CPES”) rating sheet. In the absence of the CPES rating sheet,
the existing performance monitoring system of the procuring entity shall be applied.
Any of the following acts by the Contractor shall be construed as poor performance:

0] Negative slippage of 15% and above within the critical path of the project
due entirely to the fault or negligence of the contractor; and

(i) Quality of materials and workmanship not complying with the approved
specifications arising from the contractor's fault or negligence.

(e Willful or deliberate abandonment or non-performance of the project or contract by
the contractor resulting to substantial breach thereof without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by the contractor
shall also be forfeited.

Force Majeure, Release From Performance

20.1.

20.2.

20.3.

For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used
interchangeably. In this regard, a fortuitous event or force majeure shall be interpreted to
mean an event which the Contractor could not have foreseen, or which though foreseen, was
inevitable. It shall not include ordinary unfavorable weather conditions; and any other cause
the effects of which could have been avoided with the exercise of reasonable diligence by the
Contractor.

If this Contract is discontinued by an outbreak of war or by any other event entirely outside
the control of either the Procuring Entity or the Contractor, the Procuring Entity’s
Representative shall certify that this Contract has been discontinued. The Contractor shall
make the Site safe and stop work as quickly as possible after receiving this certificate and
shall be paid for all works carried out before receiving it and for any Work carried out
afterwards to which a commitment was made.

If the event continues for a period of eighty four (84) days, either party may then give notice
of termination, which shall take effect twenty eight (28) days after the giving of the notice.
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21.

22,

23.

20.4.

20.5.

After termination, the Contractor shall be entitled to payment of the unpaid balance of the
value of the Works executed and of the materials and Plant reasonably delivered to the Site,
adjusted by the following:

@ any sum to which the Contractor is entitled under GCC Clause 28;

(b) the cost of his suspension and demobilization;

(c) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period from the time of
the notice of termination.

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoever shall arise between the parties in
connection with the implementation of the contract covered by the Act and this IRR, the
parties shall make every effort to resolve amicably such dispute or difference by mutual
consultation.

If the Contractor believes that a decision taken by the Procuring Entity’s Representative was
either outside the authority given to the Procuring Entity’s Representative by this Contract or
that the decision was wrongly taken, the decision shall be referred to the Arbiter indicated in
the SCC within fourteen (14) days of the notification of the Procuring Entity’s
Representative’s decision.

Any and all disputes arising from the implementation of this Contract covered by the R.A.
9184 and its IRR shall be submitted to arbitration in the Philippines according to the
provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law” and Republic
Act 9285, otherwise known as the “Alternative Dispute Resolution Act of 2004”: Provided,
however, That, disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of arbitration shall
be incorporated as a provision in this Contract that will be executed pursuant to the provisions
of the Act and its IRR: Provided, further, That, by mutual agreement, the parties may agree in
writing to resort to other alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the
Procuring Entity, from which part of the payments to the Contractor are being made:

(a)

(b)

The Procuring Entity is obligated to notify the Contractor of such suspension within seven (7)
days of having received the suspension notice.

If the Contractor has not received sums due it for work already done within forty five (45)
days from the time the Contractor’s claim for payment has been certified by the Procuring
Entity’s Representative, the Contractor may immediately issue a suspension of work notice in
accordance with GCC Clause 45.2.

Procuring Entity’s Representative’s Decisions

23.1.

Except where otherwise specifically stated, the Procuring Entity’s Representative will decide
contractual matters between the Procuring Entity and the Contractor in the role representing
the Procuring Entity.
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24,

25.

26.

27.

23.2.

The Procuring Entity’s Representative may delegate any of his duties and responsibilities to
other people, except to the Arbiter, after notifying the Contractor, and may cancel any
delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring Entity’s
Representative

24.1.

24.2.

24.3.

24.4.

All Drawings prepared by the Contractor for the execution of the Temporary Works, are
subject to prior approval by the Procuring Entity’s Representative before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s Representative’s approval shall not alter the Contractor’s responsibility
for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the Temporary Works,
when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s Representative

25.1.

25.2.

When the Procuring Entity wants the Contractor to finish before the Intended Completion
Date, the Procuring Entity’s Representative will obtain priced proposals for achieving the
necessary acceleration from the Contractor. If the Procuring Entity accepts these proposals,
the Intended Completion Date will be adjusted accordingly and confirmed by both the
Procuring Entity and the Contractor.

If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring
Entity, they are incorporated in the Contract Price and treated as a Variation.

Extension of the Intended Completion Date

26.1.

26.2.

The Procuring Entity’s Representative shall extend the Intended Completion Date if a
Variation is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional costs. No payment shall be made for any event
which may warrant the extension of the Intended Completion Date.

The Procuring Entity’s Representative shall decide whether and by how much to extend the
Intended Completion Date within twenty one (21) days of the Contractor asking the Procuring
Entity’s Representative for a decision thereto after fully submitting all supporting information.
If the Contractor has failed to give early warning of a delay or has failed to cooperate in
dealing with a delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

Right to Vary

27.1.

27.2.

The Procuring Entity’s Representative with the prior approval of the Procuring Entity may
instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the original
contract cost.

Variations shall be valued as follows:
€)) At a lump sum price agreed between the parties;

(b) where appropriate, at rates in this Contract;
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28.

29.

30.

31.

(© in the absence of appropriate rates, the rates in this Contract shall be used as the basis
for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry rates and to be
agreed upon by both parties and approved by the HoOPE.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the Contractor shall
be entitled to the amount of such cost. If as a result of any of the said events, it is necessary to change
the Works, this shall be dealt with as a Variation.

Dayworks

29.1.

29.2.

29.3.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC, the
Dayworks rates in the Contractor’s bid shall be used for small additional amounts of work
only when the Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved
by the Procuring Entity’s Representative. Each completed form shall be verified and signed
by the Procuring Entity’s Representative within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

Early Warning

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the quality of the
work, increase the Contract Price, or delay the execution of the Works. The Procuring
Entity’s Representative may require the Contractor to provide an estimate of the expected
effect of the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in making and
considering proposals for how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the work and in carrying out any resulting instruction of the
Procuring Entity’s Representative.

Program of Work

31.1.

31.2.

31.3.

Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s
Representative for approval a Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works.

An update of the Program of Work shall show the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining work, including any
changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative for approval an updated
Program of Work at intervals no longer than the period stated in the SCC. If the Contractor
does not submit an updated Program of Work within this period, the Procuring Entity’s
Representative may withhold the amount stated in the SCC from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.
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32.

33.

34.

31.4.

31.5.

31.6.

The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the
Contractor’s obligations. The Contractor may revise the Program of Work and submit it to the
Procuring Entity’s Representative again at any time. A revised Program of Work shall show
the effect of any approved Variations.

When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s
Representative with an updated cash flow forecast. The cash flow forecast shall include
different currencies, as defined in the Contract, converted as necessary using the Contract
exchange rates.

All Variations shall be included in updated Program of Work produced by the Contractor.

Management Conferences

32.1.

32.2.

Either the Procuring Entity’s Representative or the Contractor may require the other to attend
a Management Conference. The Management Conference shall review the plans for
remaining work and deal with matters raised in accordance with the early warning procedure.

The Procuring Entity’s Representative shall record the business of Management Conferences
and provide copies of the record to those attending the Conference and to the Procuring Entity.
The responsibility of the parties for actions to be taken shall be decided by the Procuring
Entity’s Representative either at the Management Conference or after the Management
Conference and stated in writing to all who attended the Conference.

Bill of Quantities

33.1.

33.2.

33.3.

33.4.

The Bill of Quantities shall contain items of work for the construction, installation, testing,
and commissioning of work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the
quantity of the work done at the rate in the Bill of Quantities for each item.

If the final quantity of any work done differs from the quantity in the Bill of Quantities for the
particular item and is not more than twenty five percent (25%) of the original quantity,
provided the aggregate changes for all items do not exceed ten percent (10%) of the Contract
price, the Procuring Entity’s Representative shall make the necessary adjustments to allow for
the changes subject to applicable laws, rules, and regulations.

If requested by the Procuring Entity’s Representative, the Contractor shall provide the
Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill of
Quantities.

Instructions, Inspections and Audits

34.1.

34.2.

34.3.

The Procuring Entity’s personnel shall at all reasonable times during construction of the Work
be entitled to examine, inspect, measure and test the materials and workmanship, and to check
the progress of the construction.

If the Procuring Entity’s Representative instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is no defect, the test shall
be a Compensation Event.

The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s

accounts and records relating to the performance of the Contractor and to have them audited
by auditors appointed by the Funding Source, if so required by the Funding Source.
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3s.

36.

37.

38.

39.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s responsibilities. The
Procuring Entity’s Representative may instruct the Contractor to search uncover defects and test any
work that the Procuring Entity’s Representative considers below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and
the end of the Defects Liability Periods shall be remedied by the Contractor at the Contractor’s cost if
the loss or damage arises from the Contractor’s acts or omissions.

Correction of Defects

37.1.  The Procuring Entity’s Representative shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which is One (1) year from project completion up to
final acceptance by the Procuring Entity’s Representative.

37.2.  Every time notice of a defect is given, the Contractor shall correct the notified defect within
the length of time specified in the Procuring Entity’s Representative’s notice.

37.3. The Contractor shall correct the defects which he notices himself before the end of the Defects
Liability Period.

37.4.  The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity
considers that correction of a defect is not essential, he can request the Contractor to submit a
quotation for the corresponding reduction in the Contract Price. If the Procuring Entity accepts
the quotation, the corresponding change in the SCC is a Variation.

Uncorrected Defects

38.1.  The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his
intention to use a third party to correct a Defect. If the Contractor does not correct the Defect
himself within the period, the Procuring Entity may have the Defect corrected by the third
party. The cost of the correction will be deducted from the Contract Price.

38.2.  The use of a third party to correct defects that are uncorrected by the Contractor will in no way
relieve the Contractor of its liabilities and warranties under the Contract.

Advance Payment

39.1.  The Procuring Entity shall, upon a written request of the contractor which shall be submitted
as a contract document, make an advance payment to the contractor in an amount not
exceeding fifteen percent (15%) of the total contract price, to be made in lump sum or, at the
most two, installments according to a schedule specified in the SCC.

39.2.  The advance payment shall be made only upon the submission to and acceptance by the
Procuring Entity of an irrevocable standby letter of credit of equivalent value from a
commercial bank, a bank guarantee or a surety bond callable upon demand, issued by a surety
or insurance company duly licensed by the Insurance Commission and confirmed by the
Procuring Entity.

39.3.  The advance payment shall be repaid by the Contractor by an amount equal to the percentage
of the total contract price used for the advance payment.
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40.

41.

39.4.

39.5.

The contractor may reduce his standby letter of credit or guarantee instrument by the amounts
refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated in
the Conditions of Contract, subject to the maximum amount stated in SCC Clause 39.1.

Progress Payments

40.1.

40.2.

40.3.

40.4.

40.5.

The Contractor may submit a request for payment for Work accomplished. Such request for
payment shall be verified and certified by the Procuring Entity’s Representative/Project
Engineer. Except as otherwise stipulated in the SCC, materials and equipment delivered on
the site but not completely put in place shall not be included for payment.

The Procuring Entity shall deduct the following from the certified gross amounts to be paid to
the contractor as progress payment:

@) Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(© Retention money in accordance with the condition of contract.

(d) Amount to cover third party liabilities.
(e Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance payments and
retention. The Procuring Entity shall pay the Contractor the amounts certified by the
Procuring Entity’s Representative within twenty eight (28) days from the date each certificate
was issued. No payment of interest for delayed payments and adjustments shall be made by
the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the Contractor provided
that at least twenty percent (20%) of the work has been accomplished as certified by the
Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the
Procuring Entity and shall be deemed covered by other rates and prices in the Contract.

Payment Certificates

41.1.

41.2.

41.3.

The Contractor shall submit to the Procuring Entity’s Representative monthly statements of
the estimated value of the work executed less the cumulative amount certified previously.

The Procuring Entity’s Representative shall check the Contractor’s monthly statement and
certify the amount to be paid to the Contractor.

The value of Work executed shall:

€)) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of Quantities completed,;
and
(©) include the valuations of approved variations.
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41.4.

The Procuring Entity’s Representative may exclude any item certified in a previous certificate
or reduce the proportion of any item previously certified in any certificate in the light of later
information.

42. Retention

42.1.

42.2.

42.3.

42.4.

The Procuring Entity shall retain from each payment due to the Contractor an amount equal to
a percentage thereof using the rate as specified in GCC Sub-Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to as the “retention
money.” Such retention shall be based on the total amount due to the Contractor prior to any
deduction and shall be retained from every progress payment until fifty percent (50%) of the
value of Works, as determined by the Procuring Entity, are completed. If, after fifty percent
(50%) completion, the Work is satisfactorily done and on schedule, no additional retention
shall be made; otherwise, the ten percent (10%) retention shall again be imposed using the rate
specified therefor.

The total “retention money” shall be due for release upon final acceptance of the Works. The
Contractor may, however, request the substitution of the retention money for each progress
billing with irrevocable standby letters of credit from a commercial bank, bank guarantees or
surety bonds callable on demand, of amounts equivalent to the retention money substituted for
and acceptable to the Procuring Entity, provided that the project is on schedule and is
satisfactorily undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be posted in
favor of the Government shall be valid for a duration to be determined by the concerned
implementing office/agency or Procuring Entity and will answer for the purpose for which the
ten (10%) percent retention is intended, i.e., to cover uncorrected discovered defects and third
party liabilities.

On completion of the whole Works, the Contractor may substitute retention money with an
“on demand” Bank guarantee in a form acceptable to the Procuring Entity.

43. Variation Orders

43.1.

43.2.

43.3.

Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in
quantities, including the introduction of new work items that are not included in the original
contract or reclassification of work items that are either due to change of plans, design or
alignment to suit actual field conditions resulting in disparity between the preconstruction
plans used for purposes of bidding and the “as staked plans” or construction drawings
prepared after a joint survey by the Contractor and the Procuring Entity after award of the
contract, provided that the cumulative amount of the Variation Order does not exceed ten
percent (10%) of the original project cost. The addition/deletion of Works should be within
the general scope of the project as bid and awarded. The scope of works shall not be reduced
S0 as to accommodate a positive Variation Order. A Variation Order may either be in the form
of a Change Order or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any increase/decrease in
quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the introduction of new
work necessary for the completion, improvement or protection of the project which were not
included as items of Work in the original contract, such as, where there are subsurface or
latent physical conditions at the site differing materially from those indicated in the contract,
or where there are duly unknown physical conditions at the site of an unusual nature differing
materially from those ordinarily encountered and generally recognized as inherent in the Work
or character provided for in the contract.
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44,

45.

43.4.

43.5.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of another contract
to be bid out if the works are separable from the original contract. In exceptional cases where
it is urgently necessary to complete the original scope of work, the HOPE may authorize a
positive Variation Order go beyond ten percent (10%) but not more than twenty percent (20%)
of the original contract price, subject to the guidelines to be determined by the GPPB:
Provided, however, That appropriate sanctions shall be imposed on the designer, consultant or
official responsible for the original detailed engineering design which failed to consider the
Variation Order beyond ten percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days after
such work has been commenced or after the circumstances leading to such condition(s)
leading to the extra cost, and within twenty-eight (28) calendar days deliver a written
communication giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the time stipulated shall
constitute a waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:

@ If the Procuring Entity’s representative/Project Engineer believes that a Change
Order or Extra Work Order should be issued, he shall prepare the proposed Order
accompanied with the notices submitted by the Contractor, the plans therefore, his
computations as to the quantities of the additional works involved per item indicating
the specific stations where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed estimate of the unit
cost of such items of work, together with his justifications for the need of such
Change Order or Extra Work Order, and shall submit the same to the HoPE for
approval.

(b) The HoPE or his duly authorized representative, upon receipt of the proposed Change
Order or Extra Work Order shall immediately instruct the appropriate technical staff
or office of the Procuring Entity to conduct an on-the-spot investigation to verify the
need for the Work to be prosecuted and to review the proposed plan, and prices of the
work involved.

(©) The technical staff or appropriate office of the Procuring Entity shall submit a report
of their findings and recommendations, together with the supporting documents, to
the Head of Procuring Entity or his duly authorized representative for consideration.

(d) The HoPE or his duly authorized representative, acting upon the recommendation of
the technical staff or appropriate office, shall approve the Change Order or Extra
Work Order after being satisfied that the same is justified, necessary, and in order.

(e) The timeframe for the processing of Variation Orders from the preparation up to the
approval by the Procuring Entity concerned shall not exceed thirty (30) calendar
days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract amount, the
Procuring Entity may create an inspectorate team to make preliminary inspection and submit a punch-
list to the Contractor in preparation for the final turnover of the project. Said punch-list will contain,
among others, the remaining Works, Work deficiencies for necessary corrections, and the specific
duration/time to fully complete the project considering the approved remaining contract time. This,
however, shall not preclude the claim of the Procuring Entity for liquidated damages.

Suspension of Work
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46.

45.1.

45.2.

45.3.

The Procuring Entity shall have the authority to suspend the work wholly or partly by written
order for such period as may be deemed necessary, due to force majeure or any fortuitous
events or for failure on the part of the Contractor to correct bad conditions which are unsafe
for workers or for the general public, to carry out valid orders given by the Procuring Entity or
to perform any provisions of the contract, or due to adjustment of plans to suit field conditions
as found necessary during construction. The Contractor shall immediately comply with such
order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to suspend work
operation on any or all projects/activities along the critical path of activities after fifteen (15)
calendar days from date of receipt of written notice from the Contractor to the district
engineer/regional director/consultant or equivalent official, as the case may be, due to the
following:

@ There exist right-of-way problems which prohibit the Contractor from performing
work in accordance with the approved construction schedule.

(b) Requisite construction plans which must be owner-furnished are not issued to the
contractor precluding any work called for by such plans.

(© Peace and order conditions make it extremely dangerous, if not possible, to work.
However, this condition must be certified in writing by the Philippine National Police
(PNP) station which has responsibility over the affected area and confirmed by the
Department of Interior and Local Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver government-furnished
materials and equipment as stipulated in the contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-five
(45) calendar days from the time the Contractor’s claim has been certified to by the
procuring entity’s authorized representative that the documents are complete unless
there are justifiable reasons thereof which shall be communicated in writing to the
Contractor.

In case of total suspension, or suspension of activities along the critical path, which is not due
to any fault of the Contractor, the elapsed time between the effectivity of the order suspending
operation and the order to resume work shall be allowed the Contractor by adjusting the
contract time accordingly.

Payment on Termination

46.1.

46.2.

If the Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Procuring Entity’s Representative shall issue a certificate for the value of the work done
and Materials ordered less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as
indicated in the SCC. Additional Liquidated Damages shall not apply. If the total amount due
to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a
debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because of a
fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s Representative
shall issue a certificate for the value of the work done, Materials ordered, the reasonable cost
of removal of Equipment, repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.
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47.

48.

46.3.

46.4.

The net balance due shall be paid or repaid within twenty eight (28) days from the notice of
termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring
Entity shall promptly return the Performance Security to the Contractor.

Extension of Contract Time

47.1.

47.2.

47.3.

47.4.

47.5.

Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitle the contractor to an extension of contract time, the
Procuring Entity shall determine the amount of such extension; provided that the Procuring
Entity is not bound to take into account any claim for an extension of time unless the
Contractor has, prior to the expiration of the contract time and within thirty (30) calendar days
after such work has been commenced or after the circumstances leading to such claim have
arisen, delivered to the Procuring Entity notices in order that it could have investigated them at
that time. Failure to provide such notice shall constitute a waiver by the Contractor of any
claim. Upon receipt of full and detailed particulars, the Procuring Entity shall examine the
facts and extent of the delay and shall extend the contract time completing the contract work
when, in the Procuring Entity’s opinion, the findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a) ordinary unfavorable
weather conditions and (b) inexcusable failure or negligence of Contractor to provide the
required equipment, supplies or materials.

Extension of contract time may be granted only when the affected activities fall within the
critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to support the request
for extension was already considered in the determination of the original contract time during
the conduct of detailed engineering and in the preparation of the contract documents as agreed
upon by the parties before contract perfection.

Extension of contract time shall be granted for rainy/unworkable days considered unfavorable
for the prosecution of the works at the site, based on the actual conditions obtained at the site,
in excess of the number of rainy/unworkable days pre-determined by the Procuring Entity in
relation to the original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before contract perfection,
and/or for equivalent period of delay due to major calamities such as exceptionally destructive
typhoons, floods and earthquakes, and epidemics, and for causes such as non-delivery on time
of materials, working drawings, or written information to be furnished by the Procuring
Entity, non-acquisition of permit to enter private properties or non-execution of deed of sale or
donation within the right-of-way resulting in complete paralyzation of construction activities,
and other meritorious causes as determined by the Procuring Entity’s Representative and
approved by the HoPE. Shortage of construction materials, general labor strikes, and peace
and order problems that disrupt construction operations through no fault of the Contractor may
be considered as additional grounds for extension of contract time provided they are publicly
felt and certified by appropriate government agencies such as DTI, DOLE, DILG, and DND,
among others. The written consent of bondsmen must be attached to any request of the
Contractor for extension of contract time and submitted to the Procuring Entity for
consideration and the validity of the Performance Security shall be correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB, no price
escalation shall be allowed. Nevertheless, in cases where the cost of the awarded contract is affected
by any applicable new laws, ordinances, regulations, or other acts of the GoP, promulgated after the
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49.

50.

51.

date of bid opening, a contract price adjustment shall be made or appropriate relief shall be applied on a
no loss-no gain basis.

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of Completion
of the Works, and the Procuring Entity’s Representative will do so upon deciding that the work is
completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from the date the
Procuring Entity’s Representative issues a certificate of Completion.

Operating and Maintenance Manuals

51.1.  If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the SCC.

51.2.  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC,
or they do not receive the Procuring Entity’s Representative’s approval, the Procuring Entity’s
Representative shall withhold the amount stated in the SCC from payments due to the
Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the Section Ill. Bid Data Sheet, the clauses in this Section are intended to assist
the Procuring Entity in providing contract-specific information in relation to corresponding
clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements
linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country,
the sector, and the Works procured. In preparing this Section, the following aspects should
be checked:

@ Information that complements provisions of Section IV. General Conditions of
Contract must be incorporated.

(b) Amendments and/or supplements to provisions of Section V. General Conditions
of Contract, as necessitated by the circumstances of the specific project, must also
be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of Section IV. General Conditions of Contract should be incorporated
herein.

For foreign-assisted projects, the Special Conditions of Contract to be used is provided in
Section X-Foreign-Assisted Projects.
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Special Conditions of Contract

GCC Clause

1.17 The Intended Completion Date is 305days from issuance of Notice to
Proceed.
NOTE: The contract duration shall be reckoned from the start date
and not from contract effectivity date.

1.22 The Procuring Entity is Cotabato City State Polytechnic College,
Sinsuat Avenue, Cotabato City

1.23 The Procuring Entity’s Representative is
DAMMANG S. BANTALA, Ph.D.
College President
Cotabato City State Polytechnic College

1.24 The Site is located at Cotabato City State Polytechnic College Campus.
Refer to plans and drawings.

1.28 The Start Date is upon issuance of Notice to Proceed.
NOTE: The start date shall be the date of receipt of the Notice to
Proceed.

1.31 The Works consist of [insert a brief summary, including relationship to
other contracts under this Project].

2.2 If different dates are specified for completion of the Works by section
(“sectional completion™), these dates should be listed here

51 The Procuring Entity shall give possession of all parts of the Site to the
Contractor [insert date].

6.5 The Contractor shall employ the following Key Personnel:
NOTE: The names of the Key Personnel and their designation shall be
filled out by winning contractor prior to contract signing.

7.4(c) No further instructions.

7.7 No further instructions.

8.1 No further instructions.

10 The site investigation reports are: [list here or state none]

12.3 No further instructions.

125 Fifteen (15) years.
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13 No additional provision.

18.3(h)(i) No further instructions.

21.2 The Arbiter is: [Insert name]
[Insert address]

29.1 Select one, delete the other:
Dayworks are applicable at the rate shown in the Contractor’s original
Bid.
Or
No dayworks are applicable to the contract.

311 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within [insert number] days of delivery of the
Notice of Award.

31.3 The period between Program of Work updates is [insert number] days.
The amount to be withheld for late submission of an updated Program of
Work is [insert amount].

34.3 The Funding Source is the Government of the Philippines.

39.1 The amount of the advance payment is [insert amount as percentage of
the Contract Price and schedule of payment]

40.1 Select one and delete the other.
No further instructions. Or
Materials and equipment delivered on the site but not completely put in
place shall be included for payment.

51.1 The date by which operating and maintenance manuals are required is
[date].
The date by which “as built” drawings are required is [date].

51.2 The amount to be withheld for failing to produce ‘“as built” drawings

and/or operating and maintenance manuals by the date required is
[amount in local currency].
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the
objectives of economy, efficiency, and fairness in procurement be realized, responsiveness
of Bids be ensured, and the subsequent task of bid evaluation facilitated. The
specifications should require that all goods and materials to be incorporated in the Works
be new, unused, of the most recent or current models, and incorporate all recent
improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are
established principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions
prevail. The General Specifications should cover all classes of workmanship, materials,
and equipment commonly involved in construction, although not necessarily to be used in
a particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by
the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision of the relevant standards and codes in effect shall
apply, unless otherwise expressly stated in the Contract. Where such standards and codes
are national, or relate to a particular country or region, other authoritative standards that
ensure a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Procuring Entity’s Representative’s prior review and written
consent.  Differences between the standards specified and the proposed alternative
standards shall be fully described in writing by the Contractor and submitted to the
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Procuring Entity’s Representative at least twenty eight (28) days prior to the date when the
Contractor desires the Procuring Entity’s Representative’s consent. In the event the
Procuring Entity’s Representative determines that such proposed deviations do not ensure
substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

These notes are intended only as information for the PRO Procuring Entity or the person
drafting the Bidding Documents. They should not be included in the final Bidding
Documents.
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Section VII. Drawings

Insert here a list of Drawings. The actual Drawings, including site plans, should be
attached to this section or annexed in a separate folder.

SEE ATTACHED DRAWINGS



Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

(@) to provide sufficient information on the quantities of Works to be performed to enable Bids
to be prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the
periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient
detail to distinguish between the different classes of Works, or between Works of the same nature
carried out in different locations or in other circumstances which may give rise to different
considerations of cost. Consistent with these requirements, the layout and content of the Bill of
Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside the
items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the realism
of rates quoted by the Bidders, the Daywork Schedule should normally comprise the following:

@) A list of the various classes of labor, materials, and Constructional Plant for which basic
daywork rates or prices are to be inserted by the Bidder, together with a statement of the
conditions under which the Contractor will be paid for work executed on a daywork basis.

(b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork
rates as Bid. The rate to be entered by the Bidder against each basic Daywork item should
include the Contractor’s profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a provisional sum in the Summary Bill of Quantities.
The inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to
request periodic supplementary approvals as the future need arises. Where such provisional sums
or contingency allowances are used, the SCC should state the manner in which they will be used,
and under whose authority (usually the Procuring Entity’s Representative’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by
other contractors (refer to GCC Clause 8) should be indicated in the relevant part of the Bill of
Quantities as a particular provisional sum with an appropriate brief description. A separate
procurement procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any facilities,
amenities, attendance, etc., to be provided by the successful Bidder as prime Contractor for the use
and convenience of the specialist contractors, each related provisional sum should be followed by
an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities,
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attendance, etc.
Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for rejection of
his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring
Entity or the person drafting the Bidding Documents. They should not be included in the final
documents.
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Section IX. Bidding Forms
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Bid Form

To:

Date:
IB6 NO:

[name and address of PROCURING ENTITY]

Address: [insert address]

We, the undersigned, declare that:

(a)

(b)

(©)

(d)

(€)

(f)

(9)

(h)

We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract [insert name of contract];

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is: [insert

information];

The discounts offered and the methodology for their application are: [insert
information];

Our Bid shall be valid for a period of [insert number] days from the date fixed for the
Bid submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period,;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of the
Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

6 1f ADB, JICA and WB funded projects, use IFB.
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(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

(1)) We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].

(k) We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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Form of Contract Agreement

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between [name and address of PROCURING ENTITY]_(hereinafter called the“Entity””) and
[name and address of Contractor] (hereinafter called the “Contractor™).

WHEREAS, the Entity is desirous that the Contractor execute [name and
identification number of contract] (hereinafter called “the Works”) and the Entity has
accepted the Bid for [insert the amount in specified currency in numbers and words] by the
Contractor for the execution and completion of such Works and the remedying of any defects

therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents shall be attached, deemed to form, and be read and
construed as integral part of this Agreement, to wit:

@ General and Special Conditions of Contract;

(b) Drawings/Plans;

(© Specifications;

(d) Invitation to Bid,;

(e) Instructions to Bidders;

)] Bid Data Sheet;

(9) Addenda and/or Supplemental/Bid Bulletins, if any;

(h) Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes, and all other documents
submitted (e.g., Bidder’s response to request for clarifications on the
bid), including corrections to the bid, if any, resulting from the
Procuring Entity’s bid evaluation;

Q) Eligibility requirements, documents and/or statements;

() Performance Security;

(k) Notice of Award of Contract and the Bidder’s conforme thereto;

() Other contract documents that may be required by existing laws and/or
the Entity.

3. In consideration of the payments to be made by the Entity to the Contractor as

hereinafter mentioned, the Contractor hereby covenants with the Entity to
execute and complete the Works and remedy any defects therein in conformity
with the provisions of this Contract in all respects.
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4. The Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects wherein,
the Contract Price or such other sum as may become payable under the
provisions of this Contract at the times and in the manner prescribed by this
Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

Signed, sealed, delivered by the (for the Entity)

Signed, sealed, delivered by the (for the Contractor).

Binding Signature of Procuring Entity

Binding Signature of Contractor

[Addendum showing the corrections, if any, made during the Bid evaluation should be
attached with this agreement]
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address
of Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Select one, delete the other:

If a sole proprietorship: | am the sole proprietor or authorized representative of
[Name of Bidder] with office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Name of the Project] of the [Name of the Procuring Entity]
[insert “as shown in the attached duly notarized Special Power of Attorney” for the
authorized representative];

If a partnership, corporation, cooperative, or joint venture: | am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Name of the Project]
of the [Name of the Procuring Entity], accompanied by the duly notarized Special
Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of
the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board,

4. Each of the documents submitted in satisfaction of the bidding requirements is an

authentic copy of the original, complete, and all statements and information provided
therein are true and correct;
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted,

6. Select one, delete the rest:

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid,
if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20__ at
, Philippines.

Bidder’s Representative/Authorized Signatory
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this __ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

* This form will not apply for WB funded projects.
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Bid-Securing Declaration

(REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

Invitation to Bid [Insert reference number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/'we will pay the applicable fine provided under Section 6 of the
Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt
of written demand by the procuring entity for the commission of acts resulting to the
enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1,
except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the
government may undertake.

I/'We understand that this Bid-Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) l/we
filed a waiver to avail of said right;

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and
I/'we have furnished the performance security and signed the Contract.

78



IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No.

Page No.

Book No.

Seriesof .
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